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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

     STATE/FEDERAL AID NO: IM-N056(35)      CONTRACT TIME : 1153  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : IM-N056(35)

     THIS PROJECT IS PART OF AN OVERALL TURNPIKE IMPROVEMENT

     PROGRAM TO REDUCE CONGESTION AT THE SR 1 / I-95 INTERCHANGE.

     CONSTRUCTION OF A NEW MULTIPLE-LANE INTERCHANGE WILL REDUCE

     THE TRAFFIC WEAVING AROUND THE CHRISTIANA MALL, SR 1, AND

     I-95 AREAS. THE PROJECT WILL SEPARATE OUT LOCAL TRAFFIC

     MOVEMENTS FROM HIGH SPEED MOVEMENTS.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/06/11 to vendor CHERRY HILL CONSTRUCTION INC

  --------------------------------------------------------------------------------------------------------------------------

                                                                    PLUS      ITEM          TOTAL       % OVER     % OVER

  RANK  VENDOR NAME                                                 TIME:      BID           BID        LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                       $   105,300,331.36 $   145,655,331.36 130.1796% 100.0000%

   1    CHERRY HILL CONSTRUCTION INC, 8211 WASHINGTON BOULEVARD, J$    85,743,000.00 $   111,888,000.00 100.0000%  76.8170%

   2    RICHARD E PIERSON CONSTRUCTION COMPANY, INC., 426 SWEDESBO$    91,320,668.80 $   116,870,668.80 104.4533%  80.2378%

   3    MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MI$    87,180,889.34 $   120,430,889.34 107.6352%  82.6821%

   4    ALLAN A MYERS L. P., PO BOX 98, WORCESTER, PA, 19490      $    91,634,111.10 $   121,384,111.10 108.4872%  83.3365%

   5    CORMAN CONST INC, 12001 GUILFORD ROAD, ANNAPOLIS JUNCTION,$    93,391,893.89 $   121,391,893.89 108.4941%  83.3419%

   6    G. A. & F. C. WAGMAN, INC., 3290 SUSQUEHANNA TRAIL NORTH, $    87,166,089.50 $   121,956,089.50 108.9984%  83.7292%

   7    TRUMBULL CORPORATION, P O BOX 6774, PITTSBURGH, PA, 15212 $    96,714,774.63 $   126,114,774.63 112.7152%  86.5844%

   8    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19$   101,464,685.09 $   141,819,685.09 126.7515%  97.3666%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |  700000.00000      700000.00|  860660.20000      860660.20| 2000000.00000     2000000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000              314000.000  CY   |      12.00000     3768000.00|      20.00000     6280000.00|      15.00000     4710000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 202505                  18.000  EACH |    7500.00000      135000.00|    2000.00000       36000.00|    1400.00000       25200.00

  SETTLEMENT PLATFORM                     |                             |                             |

0040 202514                   4.000  EACH |    5400.00000       21600.00|    5000.00000       20000.00|    2300.00000        9200.00

  PIEZOMETER                              |                             |                             |

0050 202518                  57.000  EACH |    3600.00000      205200.00|     600.00000       34200.00|     200.00000       11400.00

  SETTLEMENT MONUMENT                     |                             |                             |

0060 202555                2700.000  SY   |       2.00000        5400.00|       3.00000        8100.00|       0.50000        1350.00

  SUBSOIL TILLAGE                         |                             |                             |

0070 207000                3415.000  CY   |      21.29136       72709.99|      98.00000      334670.00|      45.00000      153675.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |
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0090 208000                9249.000  CY   |      12.00000      110988.00|      12.00000      110988.00|      24.00000      221976.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0100 208500                 160.000  CY   |     114.07810       18252.50|     200.00000       32000.00|     100.00000       16000.00

  FLOWABLE FILL                           |                             |                             |

0110 209001                3325.000  CY   |      12.75029       42394.71|      35.00000      116375.00|      20.00000       66500.00

  BORROW, TYPE A                          |                             |                             |

0120 209002                5250.000  CY   |      15.17092       79647.33|      40.00000      210000.00|      10.00000       52500.00

  BORROW, TYPE B                          |                             |                             |

0130 209006               86300.000  CY   |      12.00000     1035600.00|       1.00000       86300.00|       5.00000      431500.00

  BORROW, TYPE F                          |                             |                             |

0140 210000                5722.000  CY   |       8.85587       50673.29|       1.00000        5722.00|      15.00000       85830.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP | 1500000.00000     1500000.00|  500000.00000      500000.00| 1500000.00000     1500000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 211002               11500.000  LF   |       0.98361       11311.52|       2.00000       23000.00|       2.00000       23000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0170 211004                1065.000  LF   |      18.94483       20176.24|      10.00000       10650.00|      40.00000       42600.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |

0180 211521                  41.000  EACH |    2000.00000       82000.00|    1000.00000       41000.00|    1050.00000       43050.00

  ABANDONMENT OF WELLS                    |                             |                             |

0190 211523                7140.000  LF   |      13.25000       94605.00|      10.00000       71400.00|      14.00000       99960.00

  REMOVAL OF P.C.C. BARRIER               |                             |                             |

0200 212000                2500.000  CY   |       7.37852       18446.30|      20.00000       50000.00|      18.00000       45000.00

  UNDERCUT EXCAVATION                     |                             |                             |

0210 212001                  50.000  CY   |      36.81556        1840.78|      50.00000        2500.00|      21.00000        1050.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0220 250000                1656.000  CY   |      15.00000       24840.00|      25.00000       41400.00|       5.00000        8280.00

  SEDIMENT REMOVAL                        |                             |                             |

0230 251001               25635.000  LF   |       3.64603       93465.98|       3.00000       76905.00|       2.00000       51270.00

  REINFORCED SILT FENCE                   |                             |                             |

0240 252000                 622.000  EACH |     157.06686       97695.59|     225.00000      139950.00|     200.00000      124400.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0250 254000                 240.000  TON  |      54.26986       13024.77|      75.00000       18000.00|      30.00000        7200.00

  STONE CHECK DAM                         |                             |                             |
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0260 255000                 119.000  CY   |      19.18263        2282.73|      50.00000        5950.00|      15.00000        1785.00

  SEDIMENT TRAP                           |                             |                             |

0270 257000                  55.000  CY   |      90.00000        4950.00|     150.00000        8250.00|      70.00000        3850.00

  RIPRAP DITCH                            |                             |                             |

0280 258000                3500.000  LF   |       3.50000       12250.00|       8.00000       28000.00|       2.40000        8400.00

  TEMPORARY SWALE, TYPE A-1               |                             |                             |

0290 261000                  50.000  LF   |      30.00000        1500.00|      50.00000        2500.00|      30.00000        1500.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0300 263000                   2.000  EACH |     935.16015        1870.32|    5000.00000       10000.00|    1100.00000        2200.00

  SUMP PIT, TYPE 1                        |                             |                             |

0310 268000                1400.000  TON  |      27.50000       38500.00|      35.00000       49000.00|      22.00000       30800.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0320 270000                   3.000  EACH |     807.60768        2422.82|    5000.00000       15000.00|    2100.00000        6300.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0325 271000                 750.000  CY   |      15.00000       11250.00|      15.00000       11250.00|      15.00000       11250.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0330 302007               40085.000  CY   |      45.00000     1803825.00|      50.00000     2004250.00|      36.00000     1443060.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0340 302008                 414.000  CY   |      42.67656       17668.10|      75.00000       31050.00|      65.00000       26910.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0350 302012                 364.000  TON  |      44.69880       16270.36|      50.00000       18200.00|      35.00000       12740.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0360 401654               15813.000  TON  |      55.40000      876040.20|      98.00000     1549674.00|      56.00000      885528.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0370 401660               12161.000  TON  |      55.40045      673724.87|     102.00000     1240422.00|      60.00000      729660.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0380 401663               36591.000  TON  |      43.72870     1600076.86|      57.00000     2085687.00|      57.00000     2085687.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0390 401665                  79.000  TON  |     105.11479        8304.07|     200.00000       15800.00|      90.00000        7110.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0400 401666                 236.000  TON  |      72.29559       17061.76|     200.00000       47200.00|     100.00000       23600.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |
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0410 401667                 423.000  TON  |      67.45336       28532.77|     200.00000       84600.00|     100.00000       42300.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0420 401668                1415.000  TON  |      62.12293       87903.95|      80.00000      113200.00|      65.00000       91975.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0430 401669                  60.000  TON  |      73.13111        4387.87|     200.00000       12000.00|     100.00000        6000.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0440 401708               15404.000  TON  |      60.87979      937792.29|      65.00000     1001260.00|      57.00000      878028.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0450 401711               12865.000  TON  |      68.62924      882915.17|      75.00000      964875.00|      67.00000      861955.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0460 501006               57497.000  SY   |     135.00000     7762095.00|      55.00000     3162335.00|      53.00000     3047341.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 12"  |                             |                             |

0470 601502                          LUMP |  114450.00000      114450.00|  100000.00000      100000.00|   30000.00000       30000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0480 602579                 240.000  EACH |      30.35741        7285.78|      26.00000        6240.00|      23.00000        5520.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |

0490 602580                  14.000  CY   |    1195.10372       16731.45|    1200.00000       16800.00|    2300.00000       32200.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0500 602717                 141.000  CF   |     100.00000       14100.00|     475.00000       66975.00|     490.00000       69090.00

  REHABILITATION OF CONCRETE STRUCTURES,  |                             |                             |

  PIERS AND ABUTMENTS                     |                             |                             |

0510 602772                          LUMP |13020825.00000    13020825.00| 7900000.00000     7900000.00| 8450077.00000     8450077.00

  MECHANICALLY STABILIZED EARTH WALLS     |                             |                             |

0520 602773                          LUMP |  150000.00000      150000.00|  143150.00000      143150.00|  155165.00000      155165.00

  PCC MASONRY FOR MECHANICALLY STABILIZED |                             |                             |

  EARTH WALLS                             |                             |                             |

0530 602774                 304.000  CY   |    1300.00000      395200.00|       1.00000         304.00|     860.00000      261440.00

  PCC MASONRY FOR LIGHT POLE FOUNDATIONS  |                             |                             |

0540 602785                 252.000  CY   |     750.00000      189000.00|     380.00000       95760.00|     700.00000      176400.00

  P.C.C. MASONRY, SUBSTRUCTURE, 6000 PSI  |                             |                             |
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0550 602786                 472.000  CY   |     750.00000      354000.00|     600.00000      283200.00|    1050.00000      495600.00

  P.C.C. MASONRY, SUBSTRUCTURES, 8000 PSI |                             |                             |

0560 602787                          LUMP |  527700.00000      527700.00|  546000.00000      546000.00| 1040000.00000     1040000.00

  POST TENSIONING PIER CAP, BONDED SYSTEM |                             |                             |

0570 605002                          LUMP |11627157.50000    11627157.50|12175731.00000    12175731.00|14466699.40000    14466699.40

  STEEL STRUCTURES                        |                             |                             |

0580 605500                          LUMP |  276425.00000      276425.00|  293430.00000      293430.00|  334515.00000      334515.00

  CANTILEVER SIGN SUPPORTS AND FOUNDATION |                             |                             |

0590 605511                 240.000  LF   |     225.00000       54000.00|     460.00000      110400.00|     440.00000      105600.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0600 605512                  72.000  LF   |     225.00000       16200.00|     460.00000       33120.00|     440.00000       31680.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 4 |                             |                             |

0610 605513                 182.000  LF   |     225.00000       40950.00|     460.00000       83720.00|     430.00000       78260.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 5 |                             |                             |

0620 605523                          LUMP | 4074450.00000     4074450.00| 3586879.00000     3586879.00| 3988405.00000     3988405.00

  BOX TRUSS TYPE OVERHEAD SIGN SUPPORT    |                             |                             |

  AND FOUNDATION                          |                             |                             |

0630 605581                   6.000  EACH |    8000.00000       48000.00|    1300.00000        7800.00|     550.00000        3300.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0640 605658                  31.000  LF   |     375.00000       11625.00|     500.00000       15500.00|     550.00000       17050.00

  STRIP SEAL EXPANSION JOINT, 2"          |                             |                             |

0650 605750                          LUMP |   54600.00000       54600.00|   93600.00000       93600.00|   84000.00000       84000.00

  NON-GUIDED POT BEARING AT ABUTMENT      |                             |                             |

0660 605751                          LUMP |   92700.00000       92700.00|  160000.00000      160000.00|  160000.00000      160000.00

  GUIDED POT BEARING AT ABUTMENT          |                             |                             |

0670 605752                          LUMP |   34000.00000       34000.00|   39200.00000       39200.00|   38400.00000       38400.00

  NON-GUIDED POT BEARING AT PIER          |                             |                             |

0680 605753                          LUMP |  196400.00000      196400.00|  318400.00000      318400.00|  270000.00000      270000.00

  GUIDED POT BEARING AT PIER              |                             |                             |

0690 605754                          LUMP |  104100.00000      104100.00|  102400.00000      102400.00|   96000.00000       96000.00

  FIXED POT BEARING AT PIER               |                             |                             |

0700 605757                          LUMP | 1814000.00000     1814000.00| 1828000.00000     1828000.00| 2056500.00000     2056500.00

  HIGH PERFORMANCE STEEL                  |                             |                             |

0710 612021                4027.000  LF   |      30.28307      121949.92|      28.00000      112756.00|      70.00000      281890.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0720 612022                7993.000  LF   |      46.30545      370119.46|      30.00000      239790.00|      75.00000      599475.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0730 612023                3811.000  LF   |      54.34505      207108.99|      50.00000      190550.00|      85.00000      323935.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |
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0740 612025                2430.000  LF   |      62.72952      152432.73|      65.00000      157950.00|     100.00000      243000.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0750 612027                2920.000  LF   |     122.00000      356240.00|     107.00000      312440.00|     140.00000      408800.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0760 612028                 288.000  LF   |     113.00000       32544.00|     122.00000       35136.00|     160.00000       46080.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0770 612030                 492.000  LF   |      52.00000       25584.00|      66.00000       32472.00|      72.00000       35424.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0780 612033                  17.000  LF   |      52.00000         884.00|      80.00000        1360.00|     130.00000        2210.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0790 612034                1896.000  LF   |     101.73436      192888.35|      82.00000      155472.00|     120.00000      227520.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0800 612529               24800.000  LF   |       4.03636      100101.73|       1.75000       43400.00|       1.85000       45880.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0810 612535                 229.000  LF   |       4.50000        1030.50|      11.00000        2519.00|       3.50000         801.50

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0820 612536                 339.000  LF   |       5.75000        1949.25|      12.00000        4068.00|       3.60000        1220.40

  CLEANING DRAINAGE PIPE, GREATER THAN    |                             |                             |

  24" DIA                                 |                             |                             |

0830 612537                  50.000  HOUR |     325.00000       16250.00|     330.00000       16500.00|     220.00000       11000.00

  HEAVY CLEANING OF DRAINAGE PIPE         |                             |                             |

0840 614003                 304.000  LF   |      60.00000       18240.00|      40.00000       12160.00|      70.00000       21280.00

  GALVANIZED CORRUGATED STEEL PIPE, 18",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |

0860 614605                  75.000  LF   |     500.00000       37500.00|     160.00000       12000.00|     170.00000       12750.00

  STEEL CASING PIPE, 12"                  |                             |                             |

0870 617003                   1.000  EACH |     800.17190         800.17|     900.00000         900.00|     800.00000         800.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0880 617011                   1.000  EACH |    2000.00000        2000.00|    2500.00000        2500.00|    3000.00000        3000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  48"                                     |                             |                             |

0890 617515                   4.000  EACH |   10000.00000       40000.00|    3200.00000       12800.00|    3000.00000       12000.00

  HEADWALL                                |                             |                             |

0900 618540                3885.000  LF   |      72.00000      279720.00|      90.00000      349650.00|     100.00000      388500.00

  FURNISH STEEL PIPE PILES, 24"           |                             |                             |

0910 618541                 580.000  LF   |      83.00000       48140.00|     130.00000       75400.00|     125.00000       72500.00

  FURNISH STEEL PIPE PILES, 30"           |                             |                             |
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0920 618542                9069.000  LF   |     123.00000     1115487.00|     170.00000     1541730.00|     145.00000     1315005.00

  FURNISH STEEL PIPE PILES, 36"           |                             |                             |

0930 618543                1075.000  LF   |      72.00000       77400.00|     110.00000      118250.00|      83.00000       89225.00

  FURNISH STEEL PIPE TEST PILES, 24"      |                             |                             |

0940 618544                  83.000  LF   |      83.00000        6889.00|     160.00000       13280.00|     130.00000       10790.00

  FURNISH STEEL PIPE TEST PILES, 30"      |                             |                             |

0950 618545                1232.000  LF   |     123.00000      151536.00|     190.00000      234080.00|     150.00000      184800.00

  FURNISH STEEL PIPE TEST PILES, 36"      |                             |                             |

0960 618546                3885.000  LF   |      72.00000      279720.00|      42.00000      163170.00|      60.00000      233100.00

  INSTALL STEEL PIPE PILES, 24"           |                             |                             |

0970 618547                 580.000  LF   |      83.00000       48140.00|      46.00000       26680.00|      58.00000       33640.00

  INSTALL STEEL PIPE PILES, 30"           |                             |                             |

0980 618548                9069.000  LF   |     123.00000     1115487.00|      37.00000      335553.00|      72.00000      652968.00

  INSTALL STEEL PIPE PILES, 36"           |                             |                             |

0990 618549                1075.000  LF   |      72.00000       77400.00|      23.00000       24725.00|     180.00000      193500.00

  INSTALL STEEL PIPE TEST PILES, 24"      |                             |                             |

1000 618550                  83.000  LF   |      83.00000        6889.00|     225.00000       18675.00|     180.00000       14940.00

  INSTALL STEEL PIPE TEST PILES, 30"      |                             |                             |

1010 618551                1232.000  LF   |     123.00000      151536.00|      40.00000       49280.00|     200.00000      246400.00

  INSTALL STEEL PIPE TEST PILES, 36"      |                             |                             |

1020 619501                  60.000  EACH |     500.00000       30000.00|     500.00000       30000.00|     500.00000       30000.00

  PRODUCTION PILE RESTRIKE                |                             |                             |

1030 619502                  28.000  EADY |    1000.00000       28000.00|    1000.00000       28000.00|    1000.00000       28000.00

  TEST PILE RESTRIKE                      |                             |                             |

1040 619519                  70.000  EACH |    1000.00000       70000.00|    3200.00000      224000.00|    1500.00000      105000.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

1050 619539                  70.000  EACH |     250.00000       17500.00|     510.00000       35700.00|     500.00000       35000.00

  SIGNAL MATCHING ANALYSIS BY CONTRACTOR  |                             |                             |

1060 623002                          LUMP |  250000.00000      250000.00|   90000.00000       90000.00|  100000.00000      100000.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BOX-BEAMS                               |                             |                             |

1070 701010                 701.000  LF   |      23.04804       16156.68|      16.00000       11216.00|      15.50000       10865.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

1080 701020                 440.000  LF   |      23.01799       10127.92|      17.00000        7480.00|      18.00000        7920.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

1090 701023                1029.000  LF   |      20.00000       20580.00|      16.00000       16464.00|      19.50000       20065.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |
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1100 701026                  65.000  LF   |      50.00000        3250.00|      41.00000        2665.00|      38.00000        2470.00

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN                        |                             |                             |

1110 708051                  42.000  EACH |    2426.87231      101928.64|    3200.00000      134400.00|    3000.00000      126000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

1120 708052                  15.000  EACH |    2844.91525       42673.73|    3600.00000       54000.00|    3500.00000       52500.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

1130 708053                  10.000  EACH |    2986.21857       29862.19|    3700.00000       37000.00|    3700.00000       37000.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

1140 708057                  60.000  EACH |    3906.65565      234399.34|    3300.00000      198000.00|    4000.00000      240000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

1150 708058                  53.000  EACH |    4553.38144      241329.22|    4800.00000      254400.00|    4500.00000      238500.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

1160 708059                   8.000  EACH |    5000.00000       40000.00|    6700.00000       53600.00|    6500.00000       52000.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

1170 708107                   4.000  EACH |    2041.73826        8166.95|    2800.00000       11200.00|    2000.00000        8000.00

  MANHOLE, ROUND                          |                             |                             |

1180 708111                  32.000  EACH |    2754.71781       88150.97|    3000.00000       96000.00|    2150.00000       68800.00

  MANHOLE, 48" X 30"                      |                             |                             |

1190 708112                   1.000  EACH |    3426.40625        3426.41|    3000.00000        3000.00|    2600.00000        2600.00

  MANHOLE, 48" X 48"                      |                             |                             |

1200 708113                   3.000  EACH |    3500.00000       10500.00|    3800.00000       11400.00|    4000.00000       12000.00

  MANHOLE, 66" X 30"                      |                             |                             |

1210 708115                   1.000  EACH |    4700.00000        4700.00|    5000.00000        5000.00|    4500.00000        4500.00

  MANHOLE, 66" X 66"                      |                             |                             |

1220 708500                   5.000  EACH |     221.32732        1106.64|    1000.00000        5000.00|    1600.00000        8000.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

1230 708504                   5.000  EACH |     252.78387        1263.92|    1000.00000        5000.00|     700.00000        3500.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

1240 708512                   1.000  EACH |    5750.00000        5750.00|    5900.00000        5900.00|    5000.00000        5000.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

1250 708513                   8.000  EACH |    8150.00000       65200.00|    8000.00000       64000.00|    8000.00000       64000.00

  DRAINAGE INLET, SPECIAL II              |                             |                             |

1260 708515                   2.000  EACH |    7500.00000       15000.00|    7300.00000       14600.00|    7000.00000       14000.00

  DRAINAGE INLET, SPECIAL IV              |                             |                             |

1270 708516                   1.000  EACH |   10500.00000       10500.00|    9600.00000        9600.00|    8500.00000        8500.00

  DRAINAGE INLET, SPECIAL V               |                             |                             |

1280 708517                   2.000  EACH |    7000.00000       14000.00|    4300.00000        8600.00|    3500.00000        7000.00

  DRAINAGE INLET, SPECIAL VI              |                             |                             |
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1290 708518                   2.000  EACH |    7700.00000       15400.00|    5200.00000       10400.00|    5000.00000       10000.00

  DRAINAGE INLET, SPECIAL VII             |                             |                             |

1300 708537                  14.000  EACH |     500.00000        7000.00|     600.00000        8400.00|    1100.00000       15400.00

  REMOVE CATCH BASIN                      |                             |                             |

1310 708579                  32.000  EACH |     600.00000       19200.00|     600.00000       19200.00|    1000.00000       32000.00

  ABANDON EXISTING MANHOLE                |                             |                             |

1320 708582                   1.000  EACH |    6800.00000        6800.00|    4500.00000        4500.00|    4500.00000        4500.00

  MANHOLE,SPECIAL I                       |                             |                             |

1330 708583                   2.000  EACH |    1082.14303        2164.29|    2800.00000        5600.00|    4500.00000        9000.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

1340 708596                   1.000  EACH |    6700.00000        6700.00|    7100.00000        7100.00|    6000.00000        6000.00

  MANHOLE, SPECIAL II                     |                             |                             |

1350 708597                   1.000  EACH |    8100.00000        8100.00|    7000.00000        7000.00|    6000.00000        6000.00

  MANHOLE, SPECIAL III                    |                             |                             |

1360 708653                   1.000  EACH |    8500.00000        8500.00|    6400.00000        6400.00|    5500.00000        5500.00

  DRAINAGE INLET, SPECIAL VIII            |                             |                             |

1370 708654                   2.000  EACH |   10300.00000       20600.00|    7000.00000       14000.00|    6500.00000       13000.00

  DRAINAGE INLET, SPECIAL IX              |                             |                             |

1380 708655                   2.000  EACH |   20000.00000       40000.00|   13200.00000       26400.00|   17000.00000       34000.00

  DRAINAGE INLET, SPECIAL X               |                             |                             |

1390 708656                   1.000  EACH |   18000.00000       18000.00|   12200.00000       12200.00|   12000.00000       12000.00

  DRAINAGE INLET, SPECIAL XI              |                             |                             |

1400 710001                   4.000  EACH |     850.32439        3401.30|    1700.00000        6800.00|    1100.00000        4400.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

1410 710002                   2.000  EACH |     603.90257        1207.81|    1700.00000        3400.00|     900.00000        1800.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

1420 712006                 584.000  SY   |      32.95008       19242.85|      40.00000       23360.00|      50.00000       29200.00

  RIPRAP, R-5                             |                             |                             |

1430 712007                 480.000  SY   |      50.00000       24000.00|      55.00000       26400.00|      50.00000       24000.00

  RIPRAP, R-6                             |                             |                             |

1440 712531                  29.000  CY   |      50.75947        1472.02|     100.00000        2900.00|      60.00000        1740.00

  CHANNEL BED FILL                        |                             |                             |

1450 713003                 672.000  SY   |       1.95656        1314.81|       3.00000        2016.00|       2.50000        1680.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

1460 715001               49552.000  LF   |       8.74604      433383.77|       9.50000      470744.00|      12.75000      631788.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1470 715500                1146.000  LF   |      16.00000       18336.00|      11.00000       12606.00|      28.00000       32088.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/11

                                                                                                                   PAGE : 001 -10

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1480 715506                1960.000  LF   |      36.00000       70560.00|      30.00000       58800.00|      70.00000      137200.00

  TEMPORARY DRAINAGE PIPE, 24"            |                             |                             |

1490 715507                  30.000  LF   |      45.00000        1350.00|      75.00000        2250.00|      75.00000        2250.00

  TEMPORARY DRAINAGE PIPE, 36"            |                             |                             |

1500 720010                 380.000  EACH |      13.71658        5212.30|      40.00000       15200.00|      10.00000        3800.00

  TREATED WOOD BLOCK                      |                             |                             |

1510 720050                9075.000  LF   |      14.41747      130838.54|      15.00000      136125.00|      20.00000      181500.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

1520 720051                 250.000  LF   |      18.11539        4528.85|      25.00000        6250.00|      32.00000        8000.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  2-31                                    |                             |                             |

1530 720506               16425.000  LF   |       2.29414       37681.25|      12.00000      197100.00|       5.00000       82125.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

1550 720517                  22.000  EACH |   14000.00000      308000.00|    2500.00000       55000.00|   18500.00000      407000.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

1560 720532                  14.000  EACH |     952.24575       13331.44|    1020.00000       14280.00|    1050.00000       14700.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1570 720534                  16.000  EACH |    4326.42364       69222.78|    4488.00000       71808.00|    7700.00000      123200.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |

1580 720539                  26.000  EACH |    1050.55982       27314.56|    1275.00000       33150.00|    1200.00000       31200.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1590 720544                 339.000  EACH |      15.00000        5085.00|      10.00000        3390.00|       8.25000        2796.75

  REFLECTORS, WHITE, CONCRETE             |                             |                             |

1600 720545                 396.000  EACH |      15.00000        5940.00|      10.00000        3960.00|       8.25000        3267.00

  REFLECTORS, YELLOW, CONCRETE            |                             |                             |

1610 720552                 459.000  EACH |      11.97162        5494.97|      18.00000        8262.00|      15.50000        7114.50

  REFLECTOR PANELS                        |                             |                             |

1620 720567               21089.000  LF   |      21.16162      446277.40|      20.00000      421780.00|      23.00000      485047.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

1630 720585                  18.000  EACH |    2015.15915       36272.86|    2100.00000       37800.00|    3100.00000       55800.00

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

1640 720612                   5.000  EACH |   12500.00000       62500.00|   16500.00000       82500.00|   17000.00000       85000.00

  IMPACT ATTENUATOR, SPECIAL              |                             |                             |
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1650 720651                6549.000  LF   |     175.00000     1146075.00|     150.00000      982350.00|     110.00000      720390.00

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACE BIFURCATED TYPE I
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1660 720652                 616.000  LF   |     225.00000      138600.00|     600.00000      369600.00|     530.00000      326480.00

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACED BIFURCATED TYPE 2                 |                             |                             |

1670 720654                2891.000  LF   |     100.00000      289100.00|     120.00000      346920.00|      85.00000      245735.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED TYPE I                   |                             |                             |

1680 720655               20380.000  LF   |     125.00000     2547500.00|     130.00000     2649400.00|     150.00000     3057000.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 2                  |                             |                             |

1690 720656                 170.000  LF   |     210.00000       35700.00|     300.00000       51000.00|     360.00000       61200.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 3                  |                             |                             |

1700 720657                 199.000  LF   |     210.00000       41790.00|     450.00000       89550.00|     360.00000       71640.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 4                  |                             |                             |

1710 720658                  72.000  LF   |     225.00000       16200.00|     800.00000       57600.00|     700.00000       50400.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED TYPE 5                   |                             |                             |

1720 725001                   7.000  EACH |     330.22226        2311.56|     500.00000        3500.00|     560.00000        3920.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 31)                                |                             |                             |

1730 725002                   4.000  EACH |    1927.38095        7709.52|    4000.00000       16000.00|    2600.00000       10400.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

1740 726001                  20.000  EACH |     612.62100       12252.42|     700.00000       14000.00|     490.00000        9800.00

  END ANCHORAGE 31                        |                             |                             |

1750 727014                7000.000  LF   |       4.00000       28000.00|       3.00000       21000.00|       2.00000       14000.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1760 732002              135908.000  SY   |       3.89387      529208.08|       2.75000      373747.00|       1.00000      135908.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

1770 733002               10900.000  SY   |       2.15091       23444.92|       2.25000       24525.00|       0.75000        8175.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

1780 734013              146608.000  SY   |       0.09796       14361.72|       0.25000       36652.00|       0.32000       46914.56

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

1790 734015                 361.000  SY   |       1.22245         441.30|       4.00000        1444.00|       0.32000         115.52

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

1800 734017              649329.000  SY   |       0.25000      162332.25|       0.20000      129865.80|       0.15000       97399.35

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |
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1810 735006              649329.000  SY   |       0.30000      194798.70|       0.30000      194798.70|       0.20000      129865.80

  MULCHING, STRAW                         |                             |                             |

1815 734018                 610.000  SY   |       0.25000         152.50|       2.00000        1220.00|       0.15000          91.50

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

1820 735533               53600.000  SY   |       1.17948       63220.13|       1.50000       80400.00|       1.75000       93800.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

1830 735534               79500.000  SY   |       0.27914       22191.63|       0.50000       39750.00|       1.75000      139125.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1840 735535               14398.000  SY   |       1.24998       17997.21|       2.00000       28796.00|       2.55000       36714.90

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

1850 735536                 143.000  SY   |       7.40390        1058.76|       9.00000        1287.00|       5.30000         757.90

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

1860 736502                 792.000  ACRE |      59.34458       47000.91|      57.00000       45144.00|      55.00000       43560.00

  MOWING                                  |                             |                             |

1870 737527                          LUMP |   13550.00000       13550.00|   33160.00000       33160.00|   28105.00000       28105.00

  INTERCHANGE TREE PLANTING               |                             |                             |

1880 743003                8423.000  EADY |      25.00000      210575.00|       3.00000       25269.00|       8.00000       67384.00

  ARROWPANELS, TYPE C                     |                             |                             |

1890 743004                 866.000  EADY |      48.22430       41762.24|     112.00000       96992.00|      22.00000       19052.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |

1900 743005                2067.000  EADY |      39.98253       82643.89|      35.00000       72345.00|      65.00000      134355.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1910 743006              526330.000  EADY |       0.50000      263165.00|       0.10000       52633.00|       0.15000       78949.50

  PLASTIC DRUMS                           |                             |                             |

1920 743007               24000.000  HOUR |      75.00000     1800000.00|      75.00000     1800000.00|      75.00000     1800000.00

  TRAFFIC OFFICERS                        |                             |                             |

1930 743050                1197.000  HOUR |      41.67000       49878.99|      41.67000       49878.99|      41.67000       49878.99

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

1940 743062                 243.000  HOUR |      60.42000       14682.06|      60.42000       14682.06|      60.42000       14682.06

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

1950 743501               11091.000  EADY |       0.55583        6164.71|       2.00000       22182.00|       0.75000        8318.25

  WARNING LIGHTS , TYPE B                 |                             |                             |

1960 743504                 802.000  EACH |      72.50013       58145.10|     125.00000      100250.00|     130.00000      104260.00

  WARNING SIGNS                           |                             |                             |

1970 743507                 329.000  LFDY |       1.67000         549.43|       1.00000         329.00|       0.25000          82.25

  TEMPORARY BARRICADE, TYPE III           |                             |                             |
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1980 743524                  91.000  EACH |     200.00000       18200.00|     230.00000       20930.00|     150.00000       13650.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1990 743525               29249.000  EADY |       1.56702       45833.77|       2.00000       58498.00|       2.00000       58498.00

  TEMPORARY WARNING SIGNS                 |                             |                             |

2000 743537                1518.000  EADY |     117.12156      177790.53|     250.00000      379500.00|      55.00000       83490.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

2010 744505                   2.000  EACH |     442.18418         884.37|     870.00000        1740.00|     970.00000        1940.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

2020 744506                  11.000  EACH |    1881.20879       20693.30|    2800.00000       30800.00|    2500.00000       27500.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

2030 744520                  76.000  EACH |     712.93243       54182.86|    1000.00000       76000.00|    1010.00000       76760.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

2040 744523                  38.000  EACH |    1211.70683       46044.86|    2900.00000      110200.00|    1500.00000       57000.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

2050 744525                  34.000  EACH |     293.81896        9989.84|     215.00000        7310.00|     260.00000        8840.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |

2060 744529                   4.000  EACH |    3000.00000       12000.00|     813.00000        3252.00|     775.00000        3100.00

  P.C.C. BARRIER JUNCTION WELL            |                             |                             |

2070 745521                1577.000  LF   |       2.60663        4110.66|       7.00000       11039.00|       4.60000        7254.20

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

2080 745524               13575.000  LF   |       4.12435       55988.05|       3.50000       47512.50|       3.20000       43440.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

2090 745526               19290.000  LF   |      11.82652      228133.57|      14.00000      270060.00|      11.75000      226657.50

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

2100 745527                1595.000  LF   |      10.58583       16884.40|      13.00000       20735.00|      10.00000       15950.00

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

2110 745528                5165.000  LF   |       7.24818       37436.85|       6.00000       30990.00|       5.30000       27374.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

2120 745529                 290.000  LF   |       6.83676        1982.66|       6.00000        1740.00|       4.65000        1348.50

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

2130 745530                1065.000  LF   |       3.00000        3195.00|       3.00000        3195.00|       2.65000        2822.25

  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |
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2140 745531                 350.000  LF   |       3.00000        1050.00|       3.00000        1050.00|       1.70000         595.00

  SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT |                             |                             |

2150 745537                 105.000  LF   |       3.00000         315.00|       6.00000         630.00|       0.75000          78.75

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |

2160 745538                 555.000  LF   |       3.00000        1665.00|       5.00000        2775.00|       1.00000         555.00

  SUPPLY OF 1 1/2" FLEXIBLE               |                             |                             |

  METALLIC-LIQUIDTIGHT CONDUIT            |                             |                             |

2170 745542                3272.000  LF   |      22.60557       73965.43|      20.00000       65440.00|      26.00000       85072.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

2180 745544               16295.000  LF   |       4.02792       65634.96|      11.50000      187392.50|      16.20000      263979.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

2190 745546                 555.000  LF   |      11.00000        6105.00|      11.00000        6105.00|      53.40000       29637.00

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

2200 745547                1990.000  LF   |       2.41971        4815.22|      10.00000       19900.00|       3.60000        7164.00

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |

2210 745549                1525.000  LF   |      22.00000       33550.00|      23.00000       35075.00|      26.30000       40107.50

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA ABOVE BRIDGE DECK        |                             |                             |

2230 746511                7370.000  LF   |       2.55000       18793.50|       3.00000       22110.00|       2.50000       18425.00

  CABLES, 1/#4 AWG                        |                             |                             |

2240 746512               38490.000  LF   |       1.35759       52253.64|       1.60000       61584.00|       2.10000       80829.00

  CABLES, 1/#6 AWG                        |                             |                             |

2250 746513               40321.000  LF   |       0.85835       34609.53|       1.50000       60481.50|       1.60000       64513.60

  CABLES, 1/#8 AWG                        |                             |                             |

2260 746514                 770.000  LF   |       1.60000        1232.00|       2.00000        1540.00|       1.35000        1039.50

  CABLES, 1/#10 AWG                       |                             |                             |

2270 746515                9042.000  LF   |       2.05000       18536.10|       2.00000       18084.00|       1.60000       14467.20

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

2280 746518                  32.000  EACH |    3250.00000      104000.00|    4000.00000      128000.00|    3600.00000      115200.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 35' POLE                     |                             |                             |

2290 746519                  24.000  EACH |    3500.00000       84000.00|    4000.00000       96000.00|    3750.00000       90000.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |
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2300 746527                4752.000  LF   |       3.40000       16156.80|       4.00000       19008.00|       3.25000       15444.00

  CABLES, 1/#2 AWG                        |                             |                             |

2320 746537                   2.000  EACH |    3500.00000        7000.00|    2300.00000        4600.00|     800.00000        1600.00

  RELOCATING EXISTING LIGHT STANDARDS     |                             |                             |

2330 746552                          LUMP |  150000.00000      150000.00|  130000.00000      130000.00|  173000.00000      173000.00

  FURNISH AND MAINTAIN TEMPORARY LIGHTING |                             |                             |

2340 746564                1795.000  LF   |       2.55000        4577.25|       3.00000        5385.00|       2.50000        4487.50

  INSULATED GROUND CABLES, 1/#4           |                             |                             |

2350 746577               11055.000  LF   |       1.75000       19346.25|       1.50000       16582.50|       1.25000       13818.75

  INSULATED GROUND CABLE, 1/#8            |                             |                             |

2360 746592                   2.000  EACH |     500.00000        1000.00|     650.00000        1300.00|    1500.00000        3000.00

  REPLACE/ADAPT EXISTING TRANSFORMER BASE |                             |                             |

2370 746594                   4.000  EACH |     500.00000        2000.00|     500.00000        2000.00|    1100.00000        4400.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

2380 746596                   9.000  EACH |    1200.00000       10800.00|    1100.00000        9900.00|    1700.00000       15300.00

  JUNCTION BOX ON STRUCTURE               |                             |                             |

2390 746598                1717.000  LF   |       3.40000        5837.80|       3.00000        5151.00|       3.25000        5580.25

  INSULATED GROUND CABLE , 1/#2           |                             |                             |

2400 746605                 386.000  LF   |       1.60000         617.60|       2.00000         772.00|       1.25000         482.50

  INSULATED GROUND CABLE, 1/#10           |                             |                             |

2410 746620                   1.000  EACH |    5000.00000        5000.00|   22000.00000       22000.00|    7500.00000        7500.00

  RELOCATION OF EXISTING LIGHTING TOWER   |                             |                             |

2420 746621                   7.000  EACH |   35000.00000      245000.00|   47000.00000      329000.00|   40000.00000      280000.00

  LIGHTING TOWER AND INSTALLATION         |                             |                             |

2430 746622                 340.000  LF   |       7.90000        2686.00|       9.00000        3060.00|      10.40000        3536.00

  CABLES, 1/#4/0 AWG                      |                             |                             |

2440 746653                          LUMP |   15000.00000       15000.00|    8000.00000        8000.00|    6250.00000        6250.00

  ELECTRICAL TESTING                      |                             |                             |

2450 746716                   2.000  EACH |    1500.00000        3000.00|    6000.00000       12000.00|    3370.00000        6740.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

2480 746774                1210.000  LF   |       8.53791       10330.87|      13.00000       15730.00|      10.80000       13068.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

2490 746787                1300.000  LF   |       0.80000        1040.00|       4.00000        5200.00|       1.30000        1690.00

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

2500 746811                  32.000  EACH |     500.00000       16000.00|     400.00000       12800.00|     900.00000       28800.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |
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2510 746816                  36.000  EACH |     150.00000        5400.00|      24.00000         864.00|      50.00000        1800.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

2520 746830                  19.000  CY   |     643.41444       12224.87|    1100.00000       20900.00|    1080.00000       20520.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

2530 746847                   8.000  EACH |    2191.53289       17532.26|    3300.00000       26400.00|    3870.00000       30960.00

  POLE BASE, TYPE 3                       |                             |                             |

2540 746876                  12.000  EACH |     800.00000        9600.00|     540.00000        6480.00|    1420.00000       17040.00

  UNDERPASS LIGHT FIXTURE                 |                             |                             |

2550 747504                   4.000  EACH |     300.00000        1200.00|     540.00000        2160.00|     960.00000        3840.00

  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |

  MOUNTED CABINET                         |                             |                             |

2560 747506                   8.000  EACH |     963.11139        7704.89|    1200.00000        9600.00|    1320.00000       10560.00

  CABINET BASE                            |                             |                             |

2570 747509                   2.000  EACH |   15000.00000       30000.00|   15000.00000       30000.00|   14500.00000       29000.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

2580 748015                 582.000  SF   |       5.46399        3180.04|       2.50000        1455.00|       2.45000        1425.90

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

2590 748020               52939.000  LF   |       0.40000       21175.60|       0.25000       13234.75|       0.20000       10587.80

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

2600 748027                 570.000  LF   |       2.68318        1529.41|       2.00000        1140.00|       2.00000        1140.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"                |                             |                             |

2610 748502                1582.000  EACH |      21.76884       34438.30|      24.00000       37968.00|      23.00000       36386.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

2620 748506               12440.000  LF   |       0.70628        8786.12|       0.40000        4976.00|       0.33000        4105.20

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

2630 748507              146137.000  LF   |       0.32422       47380.54|       0.50000       73068.50|       0.36000       52609.32

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

2640 748508                 340.000  LF   |       0.75000         255.00|       3.00000        1020.00|       2.00000         680.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

2650 748509               22410.000  LF   |       0.78865       17673.65|       0.75000       16807.50|       0.70000       15687.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |
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2660 748526                4950.000  LF   |       2.72746       13500.93|       1.58000        7821.00|       1.55000        7672.50

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

2670 748530               15125.000  SF   |       1.75508       26545.59|       1.50000       22687.50|       1.40000       21175.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

2680 748539                 360.000  LF   |       1.75000         630.00|       3.25000        1170.00|       3.00000        1080.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 12"                 |                             |                             |

2690 748540                 100.000  LF   |       2.25000         225.00|       6.00000         600.00|       5.00000         500.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

2700 748547                 390.000  LF   |       6.00000        2340.00|       7.00000        2730.00|       6.00000        2340.00

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

2710 748557                4200.000  LF   |       1.00000        4200.00|       0.75000        3150.00|       0.60000        2520.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

2720 749500               23224.000  SF   |      20.25000      470286.00|      18.00000      418032.00|      16.90000      392485.60

  SIGN PANEL                              |                             |                             |

2730 749511                 280.000  SF   |      10.00000        2800.00|      10.20000        2856.00|       8.25000        2310.00

  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |

  ROADSIDE I-BEAM STRUCTURE               |                             |                             |

2740 749514                 192.000  EACH |     300.00000       57600.00|     510.00000       97920.00|      19.50000        3744.00

  INSTALLATION OF SIGN OVERLAY OVER 16 S. |                             |                             |

  F.                                      |                             |                             |

2750 749516                   1.000  EACH |    1050.00000        1050.00|    3060.00000        3060.00|     890.00000         890.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

2760 749519                   2.000  EACH |    1700.00000        3400.00|    2142.00000        4284.00|    1480.00000        2960.00

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-12                                    |                             |                             |

2770 749521                  16.000  LF   |      62.50000        1000.00|      50.00000         800.00|      30.00000         480.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

2780 749524                  46.000  LF   |      87.50000        4025.00|      76.50000        3519.00|      53.00000        2438.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-12                                    |                             |                             |

2790 749550                   3.000  EACH |     300.00000         900.00|     765.00000        2295.00|     290.00000         870.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |
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     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2800 749559                   3.000  EACH |     600.00000        1800.00|    1530.00000        4590.00|    1700.00000        5100.00

  SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM |                             |                             |

2810 749560                   3.000  EACH |     850.00000        2550.00|    1530.00000        4590.00|     910.00000        2730.00

  INSTALLATION OF JERSEY BARRIER MOUNTED  |                             |                             |

  I-BEAM                                  |                             |                             |

2820 749561                 485.000  SF   |      20.00000        9700.00|      26.00000       12610.00|       9.25000        4486.25

  INSTALLATION OF SIGN ON JERSEY BARRIER  |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

2830 749687                 160.000  EACH |      63.49641       10159.43|     153.00000       24480.00|      49.00000        7840.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

2840 758000               17730.000  SY   |       7.60505      134837.54|       3.00000       53190.00|       7.00000      124110.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

2850 759501                  42.000  EAMO |    3556.64362      149379.03|    6500.00000      273000.00|    1500.00000       63000.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

2860 760504              125000.000  LF   |       0.13444       16805.00|       0.20000       25000.00|       0.15000       18750.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

2870 760507               91464.000  SYIN |       0.45740       41835.63|       1.25000      114330.00|       0.65000       59451.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

2880 762001               18308.000  LF   |       0.82938       15184.29|       2.00000       36616.00|       2.50000       45770.00

  SAW CUTTING, HOT MIX                    |                             |                             |

2890 762002                1540.000  LF   |       3.45408        5319.28|       5.00000        7700.00|       2.90000        4466.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

2900 763000                          LUMP | 5000000.00000     5000000.00| 4200000.00000     4200000.00| 4600000.00000     4600000.00

  INITIAL EXPENSE                         |                             |                             |

2910 763500                          LUMP | 3800000.00000     3800000.00|  900000.00000      900000.00| 1600000.00000     1600000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

2920 763501                          LUMP | 5000000.00000     5000000.00| 1131000.00000     1131000.00| 1400000.00000     1400000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

2930 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

2940 763508                          LUMP |   25000.00000       25000.00|   25000.00000       25000.00|   30000.00000       30000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

2950 763509                  42.000  EAMO |     212.62629        8930.30|     500.00000       21000.00|     100.00000        4200.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |
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     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2960 602007                1003.000  CY   |     750.00000      752250.00|     800.00000      802400.00|     650.00000      651950.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

2970 602011                2514.000  CY   |     700.00000     1759800.00|     230.00000      578220.00|     260.00000      653640.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

2980 602013                4286.000  CY   |    1000.00000     4286000.00|     600.00000     2571600.00|     600.00000     2571600.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

2990 602014                 591.000  CY   |     591.00000      349281.00|     500.00000      295500.00|     350.00000      206850.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

3000 602015                 803.000  CY   |     591.03370      474600.06|     500.00000      401500.00|     825.00000      662475.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

3010 602017                2440.000  CY   |     998.60800     2436603.52|     400.00000      976000.00|     500.00000     1220000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

3020 603000              491000.000  LB   |       1.20000      589200.00|       0.93000      456630.00|       0.80000      392800.00

  BAR REINFORCEMENT                       |                             |                             |

3030 604000             2521000.000  LB   |       1.30000     3277300.00|       1.03000     2596630.00|       0.95000     2394950.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

3040 712005                7310.000  SY   |      30.00000      219300.00|      27.00000      197370.00|      50.00000      365500.00

  RIPRAP, R-4                             |                             |                             |

3050 720529               17167.000  LF   |     115.00000     1974205.00|     110.00000     1888370.00|     115.00000     1974205.00

  P.C.C. SAFETY BARRIER PERMANENT, SINGLE |                             |                             |

  FACE                                    |                             |                             |

3060 746852                  10.000  EACH |     850.00000        8500.00|    1300.00000       13000.00|    2500.00000       25000.00

  POLE BASE, TYPE 6                       |                             |                             |

3070 748535                 180.000  LF   |       0.80000         144.00|       5.00000         900.00|       0.60000         108.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |

     SECTION TOTALS                       |           $   105,300,331.36|           $    85,743,000.00|           $    91,320,668.80

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $   105,300,331.36|           $    85,743,000.00|           $    91,320,668.80

====================================================================================================================================

     COST PLUS TIME TOTALS                |           $   145,655,331.36|           $   111,888,000.00|          $   116,870,668.80

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |CHERRY HILL CONSTRUCTION INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP             |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |  209000.00000      209000.00| 1000000.59000     1000000.59| 1937800.00000     1937800.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000              314000.000  CY   |       7.50000     2355000.00|      15.00000     4710000.00|      14.00000     4396000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 202505                  18.000  EACH |     750.00000       13500.00|     676.77000       12181.86|    2456.00000       44208.00

  SETTLEMENT PLATFORM                     |                             |                             |

0040 202514                   4.000  EACH |    5800.00000       23200.00|    5322.51000       21290.04|    4305.00000       17220.00

  PIEZOMETER                              |                             |                             |

0050 202518                  57.000  EACH |     315.00000       17955.00|      82.44000        4699.08|     315.00000       17955.00

  SETTLEMENT MONUMENT                     |                             |                             |

0060 202555                2700.000  SY   |       1.10000        2970.00|       1.12000        3024.00|       8.90000       24030.00

  SUBSOIL TILLAGE                         |                             |                             |

0070 207000                3415.000  CY   |       9.30000       31759.50|      14.03000       47912.45|      58.00000      198070.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0090 208000                9249.000  CY   |      10.75000       99426.75|       0.41000        3792.09|      14.00000      129486.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0100 208500                 160.000  CY   |     290.00000       46400.00|     118.89000       19022.40|     191.00000       30560.00

  FLOWABLE FILL                           |                             |                             |

0110 209001                3325.000  CY   |      17.50000       58187.50|      16.11000       53565.75|      31.00000      103075.00

  BORROW, TYPE A                          |                             |                             |

0120 209002                5250.000  CY   |      21.50000      112875.00|      20.20000      106050.00|      21.00000      110250.00

  BORROW, TYPE B                          |                             |                             |

0130 209006               86300.000  CY   |      10.50000      906150.00|       2.70000      233010.00|      11.00000      949300.00

  BORROW, TYPE F                          |                             |                             |

0140 210000                5722.000  CY   |      14.00000       80108.00|      14.93000       85429.46|      15.00000       85830.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP |  358000.00000      358000.00| 3500000.00000     3500000.00|  845300.00000      845300.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 211002               11500.000  LF   |       1.85000       21275.00|       1.08000       12420.00|       1.10000       12650.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0170 211004                1065.000  LF   |      21.75000       23163.75|      18.39000       19585.35|      22.00000       23430.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP             |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 211521                  41.000  EACH |     870.00000       35670.00|     433.91000       17790.31|     432.00000       17712.00

  ABANDONMENT OF WELLS                    |                             |                             |

0190 211523                7140.000  LF   |      10.00000       71400.00|      21.17000      151153.80|      22.00000      157080.00

  REMOVAL OF P.C.C. BARRIER               |                             |                             |

0200 212000                2500.000  CY   |      11.25000       28125.00|      14.34000       35850.00|      17.00000       42500.00

  UNDERCUT EXCAVATION                     |                             |                             |

0210 212001                  50.000  CY   |      11.25000         562.50|     147.67000        7383.50|     227.00000       11350.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0220 250000                1656.000  CY   |      14.00000       23184.00|      11.48000       19010.88|      16.00000       26496.00

  SEDIMENT REMOVAL                        |                             |                             |

0230 251001               25635.000  LF   |       3.15000       80750.25|       3.08000       78955.80|       1.60000       41016.00

  REINFORCED SILT FENCE                   |                             |                             |

0240 252000                 622.000  EACH |     120.00000       74640.00|     108.77000       67654.94|     210.00000      130620.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0250 254000                 240.000  TON  |      36.25000        8700.00|      65.31000       15674.40|      47.00000       11280.00

  STONE CHECK DAM                         |                             |                             |

0260 255000                 119.000  CY   |      15.00000        1785.00|      40.24000        4788.56|      15.00000        1785.00

  SEDIMENT TRAP                           |                             |                             |

0270 257000                  55.000  CY   |      82.00000        4510.00|      95.02000        5226.10|      67.00000        3685.00

  RIPRAP DITCH                            |                             |                             |

0280 258000                3500.000  LF   |       5.65000       19775.00|       4.03000       14105.00|       5.80000       20300.00

  TEMPORARY SWALE, TYPE A-1               |                             |                             |

0290 261000                  50.000  LF   |      41.00000        2050.00|      38.43000        1921.50|      39.00000        1950.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0300 263000                   2.000  EACH |     500.00000        1000.00|    2470.40000        4940.80|    2717.00000        5434.00

  SUMP PIT, TYPE 1                        |                             |                             |

0310 268000                1400.000  TON  |      33.35000       46690.00|      35.72000       50008.00|      46.00000       64400.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0320 270000                   3.000  EACH |     500.00000        1500.00|     717.49000        2152.47|    2036.00000        6108.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0325 271000                 750.000  CY   |      15.00000       11250.00|      15.00000       11250.00|      15.00000       11250.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0330 302007               40085.000  CY   |      35.00000     1402975.00|      33.12000     1327615.20|      55.00000     2204675.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0340 302008                 414.000  CY   |      48.00000       19872.00|      33.68000       13943.52|      69.00000       28566.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0350 302012                 364.000  TON  |      32.25000       11739.00|      15.81000        5754.84|      43.00000       15652.00

  DELAWARE NO. 57 STONE                   |                             |                             |
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                                                        TABULATION OF BIDS
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     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE
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====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP             |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0360 401654               15813.000  TON  |      55.70000      880784.10|      61.96000      979773.48|      61.00000      964593.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0370 401660               12161.000  TON  |      65.00000      790465.00|      62.14000      755684.54|      65.00000      790465.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0380 401663               36591.000  TON  |      53.25000     1948470.75|      58.47000     2139475.77|      59.00000     2158869.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0390 401665                  79.000  TON  |      99.50000        7860.50|      68.60000        5419.40|      94.00000        7426.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0400 401666                 236.000  TON  |      68.50000       16166.00|      64.99000       15337.64|      90.00000       21240.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0410 401667                 423.000  TON  |      65.00000       27495.00|      60.95000       25781.85|      90.00000       38070.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0420 401668                1415.000  TON  |      78.00000      110370.00|      75.57000      106931.55|      69.00000       97635.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0430 401669                  60.000  TON  |      75.00000        4500.00|      82.76000        4965.60|      90.00000        5400.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0440 401708               15404.000  TON  |      66.00000     1016664.00|      66.38000     1022517.52|      65.00000     1001260.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0450 401711               12865.000  TON  |      76.00000      977740.00|      77.56000      997809.40|      76.00000      977740.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0460 501006               57497.000  SY   |      68.00000     3909796.00|      64.22000     3692457.34|      88.00000     5059736.00

  PORTLAND CEMENT CONCRETE PAVEMENT, 12"  |                             |                             |

0470 601502                          LUMP |  118000.00000      118000.00|   64713.82000       64713.82|    5415.00000        5415.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0480 602579                 240.000  EACH |      17.00000        4080.00|      34.70000        8328.00|      25.00000        6000.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
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0490 602580                  14.000  CY   |    2025.00000       28350.00|     637.99000        8931.86|    2192.00000       30688.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0500 602717                 141.000  CF   |     385.00000       54285.00|     510.10000       71924.10|     172.00000       24252.00

  REHABILITATION OF CONCRETE STRUCTURES,  |                             |                             |

  PIERS AND ABUTMENTS                     |                             |                             |

0510 602772                          LUMP | 9012800.00000     9012800.00| 8551600.00000     8551600.00|10160580.00000    10160580.00

  MECHANICALLY STABILIZED EARTH WALLS     |                             |                             |

0520 602773                          LUMP |  144200.00000      144200.00|   83130.00000       83130.00|  298700.00000      298700.00

  PCC MASONRY FOR MECHANICALLY STABILIZED |                             |                             |

  EARTH WALLS                             |                             |                             |

0530 602774                 304.000  CY   |    2250.00000      684000.00|    3277.23000      996277.92|     735.00000      223440.00

  PCC MASONRY FOR LIGHT POLE FOUNDATIONS  |                             |                             |

0540 602785                 252.000  CY   |     660.00000      166320.00|     445.40000      112240.80|     784.00000      197568.00

  P.C.C. MASONRY, SUBSTRUCTURE, 6000 PSI  |                             |                             |

0550 602786                 472.000  CY   |     700.00000      330400.00|     746.04000      352130.88|    1479.00000      698088.00

  P.C.C. MASONRY, SUBSTRUCTURES, 8000 PSI |                             |                             |

0560 602787                          LUMP |  389300.00000      389300.00|  313500.00000      313500.00|  639450.00000      639450.00

  POST TENSIONING PIER CAP, BONDED SYSTEM |                             |                             |

0570 605002                          LUMP |15357293.68000    15357293.68|12225199.10000    12225199.10|11298584.70000    11298584.70

  STEEL STRUCTURES                        |                             |                             |

0580 605500                          LUMP |  326316.50000      326316.50|  419737.50000      419737.50|  280724.92000      280724.92

  CANTILEVER SIGN SUPPORTS AND FOUNDATION |                             |                             |

0590 605511                 240.000  LF   |     400.00000       96000.00|     379.82000       91156.80|     629.00000      150960.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0600 605512                  72.000  LF   |     400.00000       28800.00|     388.42000       27966.24|     629.00000       45288.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 4 |                             |                             |

0610 605513                 182.000  LF   |     400.00000       72800.00|     370.43000       67418.26|     629.00000      114478.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 5 |                             |                             |

0620 605523                          LUMP | 4109809.00000     4109809.00| 3864980.00000     3864980.00| 3509436.45000     3509436.45

  BOX TRUSS TYPE OVERHEAD SIGN SUPPORT    |                             |                             |

  AND FOUNDATION                          |                             |                             |

0630 605581                   6.000  EACH |     750.00000        4500.00|     918.61000        5511.66|    1286.00000        7716.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0640 605658                  31.000  LF   |     345.00000       10695.00|     466.92000       14474.52|     594.00000       18414.00

  STRIP SEAL EXPANSION JOINT, 2"          |                             |                             |

0650 605750                          LUMP |   89000.00000       89000.00|   74880.00000       74880.00|  136584.00000      136584.00

  NON-GUIDED POT BEARING AT ABUTMENT      |                             |                             |

0660 605751                          LUMP |  159500.00000      159500.00|  135040.00000      135040.00|  290464.00000      290464.00

  GUIDED POT BEARING AT ABUTMENT          |                             |                             |
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0670 605752                          LUMP |   38000.00000       38000.00|   33200.00000       33200.00|   49400.00000       49400.00

  NON-GUIDED POT BEARING AT PIER          |                             |                             |

0680 605753                          LUMP |  439200.00000      439200.00|  295200.00000      295200.00|  340398.00000      340398.00

  GUIDED POT BEARING AT PIER              |                             |                             |

0690 605754                          LUMP |  109750.00000      109750.00|  100040.00000      100040.00|  111600.00000      111600.00

  FIXED POT BEARING AT PIER               |                             |                             |

0700 605757                          LUMP | 2526040.00000     2526040.00| 1846200.00000     1846200.00| 1500780.00000     1500780.00

  HIGH PERFORMANCE STEEL                  |                             |                             |

0710 612021                4027.000  LF   |      35.00000      140945.00|      48.11000      193738.97|      67.00000      269809.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0720 612022                7993.000  LF   |      38.50000      307730.50|      52.16000      416914.88|      83.00000      663419.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0730 612023                3811.000  LF   |      50.00000      190550.00|      61.41000      234033.51|      88.00000      335368.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0740 612025                2430.000  LF   |      66.00000      160380.00|      73.19000      177851.70|     131.00000      318330.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0750 612027                2920.000  LF   |     111.00000      324120.00|     113.78000      332237.60|     190.00000      554800.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0760 612028                 288.000  LF   |     128.50000       37008.00|     136.10000       39196.80|     240.00000       69120.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0770 612030                 492.000  LF   |      40.50000       19926.00|      35.41000       17421.72|      83.00000       40836.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0780 612033                  17.000  LF   |      44.00000         748.00|      72.18000        1227.06|     228.00000        3876.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0790 612034                1896.000  LF   |      90.25000      171114.00|      93.33000      176953.68|     162.00000      307152.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0800 612529               24800.000  LF   |       2.15000       53320.00|       2.00000       49600.00|       1.90000       47120.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0810 612535                 229.000  LF   |       4.00000         916.00|       3.78000         865.62|       6.60000        1511.40

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0820 612536                 339.000  LF   |       5.00000        1695.00|       3.78000        1281.42|      11.00000        3729.00

  CLEANING DRAINAGE PIPE, GREATER THAN    |                             |                             |

  24" DIA                                 |                             |                             |

0830 612537                  50.000  HOUR |     250.00000       12500.00|     232.35000       11617.50|     410.00000       20500.00

  HEAVY CLEANING OF DRAINAGE PIPE         |                             |                             |

0840 614003                 304.000  LF   |      41.00000       12464.00|      73.28000       22277.12|      88.00000       26752.00

  GALVANIZED CORRUGATED STEEL PIPE, 18",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |
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0860 614605                  75.000  LF   |     125.00000        9375.00|      73.12000        5484.00|     104.00000        7800.00

  STEEL CASING PIPE, 12"                  |                             |                             |

0870 617003                   1.000  EACH |    1075.00000        1075.00|     788.12000         788.12|    2548.00000        2548.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0880 617011                   1.000  EACH |    3500.00000        3500.00|    2125.20000        2125.20|    5000.00000        5000.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  48"                                     |                             |                             |

0890 617515                   4.000  EACH |    3200.00000       12800.00|    2659.64000       10638.56|    6701.00000       26804.00

  HEADWALL                                |                             |                             |

0900 618540                3885.000  LF   |     114.00000      442890.00|     107.18000      416394.30|      83.00000      322455.00

  FURNISH STEEL PIPE PILES, 24"           |                             |                             |

0910 618541                 580.000  LF   |     159.00000       92220.00|     150.05000       87029.00|     127.00000       73660.00

  FURNISH STEEL PIPE PILES, 30"           |                             |                             |

0920 618542                9069.000  LF   |     200.00000     1813800.00|     179.84000     1630968.96|     153.00000     1387557.00

  FURNISH STEEL PIPE PILES, 36"           |                             |                             |

0930 618543                1075.000  LF   |     114.00000      122550.00|     107.31000      115358.25|      84.00000       90300.00

  FURNISH STEEL PIPE TEST PILES, 24"      |                             |                             |

0940 618544                  83.000  LF   |     159.00000       13197.00|     150.73000       12510.59|     127.00000       10541.00

  FURNISH STEEL PIPE TEST PILES, 30"      |                             |                             |

0950 618545                1232.000  LF   |     200.00000      246400.00|     180.01000      221772.32|     149.00000      183568.00

  FURNISH STEEL PIPE TEST PILES, 36"      |                             |                             |

0960 618546                3885.000  LF   |      27.75000      107808.75|      18.32000       71173.20|      85.00000      330225.00

  INSTALL STEEL PIPE PILES, 24"           |                             |                             |

0970 618547                 580.000  LF   |      31.00000       17980.00|      21.14000       12261.20|      77.00000       44660.00

  INSTALL STEEL PIPE PILES, 30"           |                             |                             |

0980 618548                9069.000  LF   |      38.50000      349156.50|      25.55000      231712.95|      76.00000      689244.00

  INSTALL STEEL PIPE PILES, 36"           |                             |                             |

0990 618549                1075.000  LF   |      67.00000       72025.00|     236.42000      254151.50|     138.00000      148350.00

  INSTALL STEEL PIPE TEST PILES, 24"      |                             |                             |

1000 618550                  83.000  LF   |      74.00000        6142.00|     432.19000       35871.77|     151.00000       12533.00

  INSTALL STEEL PIPE TEST PILES, 30"      |                             |                             |

1010 618551                1232.000  LF   |      62.00000       76384.00|     366.64000      451700.48|     174.00000      214368.00

  INSTALL STEEL PIPE TEST PILES, 36"      |                             |                             |

1020 619501                  60.000  EACH |     500.00000       30000.00|     500.00000       30000.00|     500.00000       30000.00

  PRODUCTION PILE RESTRIKE                |                             |                             |

1030 619502                  28.000  EADY |    1000.00000       28000.00|    1000.00000       28000.00|    1000.00000       28000.00

  TEST PILE RESTRIKE                      |                             |                             |
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1040 619519                  70.000  EACH |    1400.00000       98000.00|    1758.47000      123092.90|    6071.00000      424970.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

1050 619539                  70.000  EACH |    1150.00000       80500.00|     432.29000       30260.30|     262.00000       18340.00

  SIGNAL MATCHING ANALYSIS BY CONTRACTOR  |                             |                             |

1060 623002                          LUMP |   84750.00000       84750.00|   79657.52000       79657.52|   68040.00000       68040.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BOX-BEAMS                               |                             |                             |

1070 701010                 701.000  LF   |      20.00000       14020.00|      12.83000        8993.83|      16.00000       11216.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

1080 701020                 440.000  LF   |      21.00000        9240.00|      30.57000       13450.80|      17.00000        7480.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

1090 701023                1029.000  LF   |      20.00000       20580.00|      15.15000       15589.35|      16.00000       16464.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

1100 701026                  65.000  LF   |      47.00000        3055.00|      25.87000        1681.55|      42.00000        2730.00

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN                        |                             |                             |

1110 708051                  42.000  EACH |    2170.00000       91140.00|    1999.29000       83970.18|    3980.00000      167160.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

1120 708052                  15.000  EACH |    2750.00000       41250.00|    2596.72000       38950.80|    4406.00000       66090.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

1130 708053                  10.000  EACH |    3000.00000       30000.00|    2629.41000       26294.10|    4472.00000       44720.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

1140 708057                  60.000  EACH |    3975.00000      238500.00|    2896.44000      173786.40|    5579.00000      334740.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

1150 708058                  53.000  EACH |    4550.00000      241150.00|    4109.14000      217784.42|    6761.00000      358333.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

1160 708059                   8.000  EACH |    6250.00000       50000.00|    6825.77000       54606.16|    8016.00000       64128.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

1170 708107                   4.000  EACH |    1740.00000        6960.00|    1933.47000        7733.88|    4212.00000       16848.00

  MANHOLE, ROUND                          |                             |                             |

1180 708111                  32.000  EACH |    2325.00000       74400.00|    2389.80000       76473.60|    4452.00000      142464.00

  MANHOLE, 48" X 30"                      |                             |                             |

1190 708112                   1.000  EACH |    2475.00000        2475.00|    2370.98000        2370.98|    4539.00000        4539.00

  MANHOLE, 48" X 48"                      |                             |                             |

1200 708113                   3.000  EACH |    4000.00000       12000.00|    3343.58000       10030.74|    6041.00000       18123.00

  MANHOLE, 66" X 30"                      |                             |                             |
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1210 708115                   1.000  EACH |    4150.00000        4150.00|    3447.64000        3447.64|    5943.00000        5943.00

  MANHOLE, 66" X 66"                      |                             |                             |

1220 708500                   5.000  EACH |     205.00000        1025.00|     750.22000        3751.10|    1650.00000        8250.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

1230 708504                   5.000  EACH |     230.00000        1150.00|     458.97000        2294.85|    1650.00000        8250.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

1240 708512                   1.000  EACH |    5525.00000        5525.00|    5697.37000        5697.37|    7446.00000        7446.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

1250 708513                   8.000  EACH |    9375.00000       75000.00|    8511.14000       68089.12|    9499.00000       75992.00

  DRAINAGE INLET, SPECIAL II              |                             |                             |

1260 708515                   2.000  EACH |    8750.00000       17500.00|    7975.37000       15950.74|    8906.00000       17812.00

  DRAINAGE INLET, SPECIAL IV              |                             |                             |

1270 708516                   1.000  EACH |   10850.00000       10850.00|    9327.28000        9327.28|   11000.00000       11000.00

  DRAINAGE INLET, SPECIAL V               |                             |                             |

1280 708517                   2.000  EACH |    7400.00000       14800.00|    4253.15000        8506.30|    7517.00000       15034.00

  DRAINAGE INLET, SPECIAL VI              |                             |                             |

1290 708518                   2.000  EACH |    7775.00000       15550.00|    5142.46000       10284.92|    9193.00000       18386.00

  DRAINAGE INLET, SPECIAL VII             |                             |                             |

1300 708537                  14.000  EACH |     800.00000       11200.00|     776.34000       10868.76|    2884.00000       40376.00

  REMOVE CATCH BASIN                      |                             |                             |

1310 708579                  32.000  EACH |     915.00000       29280.00|     474.33000       15178.56|    2640.00000       84480.00

  ABANDON EXISTING MANHOLE                |                             |                             |

1320 708582                   1.000  EACH |    7075.00000        7075.00|    3800.08000        3800.08|    7190.00000        7190.00

  MANHOLE,SPECIAL I                       |                             |                             |

1330 708583                   2.000  EACH |    1450.00000        2900.00|     776.71000        1553.42|    1650.00000        3300.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

1340 708596                   1.000  EACH |    8050.00000        8050.00|    6709.82000        6709.82|    8814.00000        8814.00

  MANHOLE, SPECIAL II                     |                             |                             |

1350 708597                   1.000  EACH |    8200.00000        8200.00|    6109.03000        6109.03|    8762.00000        8762.00

  MANHOLE, SPECIAL III                    |                             |                             |

1360 708653                   1.000  EACH |    8200.00000        8200.00|    5493.21000        5493.21|    7681.00000        7681.00

  DRAINAGE INLET, SPECIAL VIII            |                             |                             |

1370 708654                   2.000  EACH |    9425.00000       18850.00|    6365.27000       12730.54|    8843.00000       17686.00

  DRAINAGE INLET, SPECIAL IX              |                             |                             |

1380 708655                   2.000  EACH |   12600.00000       25200.00|   14909.34000       29818.68|   14910.00000       29820.00

  DRAINAGE INLET, SPECIAL X               |                             |                             |

1390 708656                   1.000  EACH |   11550.00000       11550.00|   13645.47000       13645.47|   14290.00000       14290.00

  DRAINAGE INLET, SPECIAL XI              |                             |                             |
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1400 710001                   4.000  EACH |    1050.00000        4200.00|    2782.52000       11130.08|    3165.00000       12660.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

1410 710002                   2.000  EACH |     575.00000        1150.00|    2782.50000        5565.00|    3165.00000        6330.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

1420 712006                 584.000  SY   |      58.50000       34164.00|      40.90000       23885.60|      46.00000       26864.00

  RIPRAP, R-5                             |                             |                             |

1430 712007                 480.000  SY   |      74.00000       35520.00|      44.30000       21264.00|      60.00000       28800.00

  RIPRAP, R-6                             |                             |                             |

1440 712531                  29.000  CY   |      25.00000         725.00|      61.70000        1789.30|      67.00000        1943.00

  CHANNEL BED FILL                        |                             |                             |

1450 713003                 672.000  SY   |       3.25000        2184.00|       0.84000         564.48|       6.00000        4032.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

1460 715001               49552.000  LF   |       9.30000      460833.60|       8.55000      423669.60|      11.00000      545072.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1470 715500                1146.000  LF   |      10.00000       11460.00|      11.40000       13064.40|      11.00000       12606.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

1480 715506                1960.000  LF   |      25.50000       49980.00|      84.92000      166443.20|      81.00000      158760.00

  TEMPORARY DRAINAGE PIPE, 24"            |                             |                             |

1490 715507                  30.000  LF   |      35.00000        1050.00|     119.27000        3578.10|      88.00000        2640.00

  TEMPORARY DRAINAGE PIPE, 36"            |                             |                             |

1500 720010                 380.000  EACH |      12.00000        4560.00|       6.48000        2462.40|       6.30000        2394.00

  TREATED WOOD BLOCK                      |                             |                             |

1510 720050                9075.000  LF   |      21.00000      190575.00|      17.83000      161807.25|      17.00000      154275.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

1520 720051                 250.000  LF   |      33.00000        8250.00|      29.18000        7295.00|      28.00000        7000.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  2-31                                    |                             |                             |

1530 720506               16425.000  LF   |       4.15000       68163.75|      10.15000      166713.75|      12.00000      197100.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

1550 720517                  22.000  EACH |   21200.00000      466400.00|   16426.84000      361390.48|   12520.00000      275440.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

1560 720532                  14.000  EACH |    1160.00000       16240.00|    1026.68000       14373.52|    1167.00000       16338.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1570 720534                  16.000  EACH |    5100.00000       81600.00|    4755.14000       76082.24|    5134.00000       82144.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |
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1580 720539                  26.000  EACH |    1450.00000       37700.00|    1350.89000       35123.14|    1454.00000       37804.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1590 720544                 339.000  EACH |       9.50000        3220.50|       8.65000        2932.35|       8.40000        2847.60

  REFLECTORS, WHITE, CONCRETE             |                             |                             |

1600 720545                 396.000  EACH |       9.50000        3762.00|       8.65000        3425.40|       8.40000        3326.40

  REFLECTORS, YELLOW, CONCRETE            |                             |                             |

1610 720552                 459.000  EACH |      17.50000        8032.50|      27.02000       12402.18|      16.00000        7344.00

  REFLECTOR PANELS                        |                             |                             |

1620 720567               21089.000  LF   |      10.00000      210890.00|      27.83000      586906.87|      34.00000      717026.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

1630 720585                  18.000  EACH |    2500.00000       45000.00|    2485.64000       44741.52|    2415.00000       43470.00

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

1640 720612                   5.000  EACH |   19200.00000       96000.00|   17819.87000       89099.35|   17310.00000       86550.00

  IMPACT ATTENUATOR, SPECIAL              |                             |                             |

1650 720651                6549.000  LF   |     120.00000      785880.00|     136.17000      891777.33|     132.00000      864468.00

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACE BIFURCATED TYPE I                  |                             |                             |

1660 720652                 616.000  LF   |     600.00000      369600.00|     692.02000      426284.32|     664.00000      409024.00

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACED BIFURCATED TYPE 2                 |                             |                             |

1670 720654                2891.000  LF   |     105.00000      303555.00|      74.10000      214223.10|      71.00000      205261.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED TYPE I                   |                             |                             |

1680 720655               20380.000  LF   |     142.50000     2904150.00|     156.00000     3179280.00|     134.00000     2730920.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 2                  |                             |                             |

1690 720656                 170.000  LF   |     325.00000       55250.00|     367.58000       62488.60|     336.00000       57120.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 3                  |                             |                             |

1700 720657                 199.000  LF   |     305.00000       60695.00|     498.61000       99223.39|     467.00000       92933.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 4                  |                             |                             |

1710 720658                  72.000  LF   |     650.00000       46800.00|     720.70000       51890.40|     704.00000       50688.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED TYPE 5                   |                             |                             |
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1720 725001                   7.000  EACH |     870.00000        6090.00|     162.11000        1134.77|     158.00000        1106.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 31)
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1730 725002                   4.000  EACH |    2615.00000       10460.00|    1821.00000        7284.00|    1769.00000        7076.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

1740 726001                  20.000  EACH |     870.00000       17400.00|     648.43000       12968.60|     630.00000       12600.00

  END ANCHORAGE 31                        |                             |                             |

1750 727014                7000.000  LF   |       2.20000       15400.00|       2.11000       14770.00|       2.10000       14700.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1760 732002              135908.000  SY   |       4.00000      543632.00|       1.87000      254147.96|       7.00000      951356.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

1770 733002               10900.000  SY   |       3.30000       35970.00|       1.89000       20601.00|       3.40000       37060.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

1780 734013              146608.000  SY   |       0.30000       43982.40|       0.25000       36652.00|       0.35000       51312.80

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

1790 734015                 361.000  SY   |       1.00000         361.00|       2.16000         779.76|       0.35000         126.35

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

1800 734017              649329.000  SY   |       0.20000      129865.80|       0.18000      116879.22|       0.15000       97399.35

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

1810 735006              649329.000  SY   |       0.28000      181812.12|       0.28000      181812.12|       0.20000      129865.80

  MULCHING, STRAW                         |                             |                             |

1815 734018                 610.000  SY   |       1.00000         610.00|       1.08000         658.80|       0.35000         213.50

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

1820 735533               53600.000  SY   |       1.80000       96480.00|       1.46000       78256.00|       1.80000       96480.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

1830 735534               79500.000  SY   |       0.57000       45315.00|       0.52000       41340.00|       1.80000      143100.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1840 735535               14398.000  SY   |       2.20000       31675.60|       1.84000       26492.32|       2.60000       37434.80

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

1850 735536                 143.000  SY   |       9.00000        1287.00|       8.65000        1236.95|       5.40000         772.20

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

1860 736502                 792.000  ACRE |     106.00000       83952.00|      59.44000       47076.48|      58.00000       45936.00

  MOWING                                  |                             |                             |

1870 737527                          LUMP |   32401.00000       32401.00|   17735.00000       17735.00|   26165.00000       26165.00

  INTERCHANGE TREE PLANTING               |                             |                             |

1880 743003                8423.000  EADY |      15.75000      132662.25|      16.21000      136536.83|       0.01000          84.23

  ARROWPANELS, TYPE C                     |                             |                             |

1890 743004                 866.000  EADY |      58.00000       50228.00|      69.55000       60230.30|      80.00000       69280.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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1900 743005                2067.000  EADY |      35.00000       72345.00|      25.94000       53617.98|       0.01000          20.67

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1910 743006              526330.000  EADY |       0.17000       89476.10|       0.16000       84212.80|       0.01000        5263.30

  PLASTIC DRUMS                           |                             |                             |

1920 743007               24000.000  HOUR |      75.00000     1800000.00|      75.00000     1800000.00|      75.00000     1800000.00

  TRAFFIC OFFICERS                        |                             |                             |

1930 743050                1197.000  HOUR |      41.67000       49878.99|      41.67000       49878.99|      41.67000       49878.99

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

1940 743062                 243.000  HOUR |      60.42000       14682.06|      60.42000       14682.06|      60.42000       14682.06

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

1950 743501               11091.000  EADY |       0.75000        8318.25|       0.81000        8983.71|       0.50000        5545.50

  WARNING LIGHTS , TYPE B                 |                             |                             |

1960 743504                 802.000  EACH |     105.00000       84210.00|     118.88000       95341.76|     126.00000      101052.00

  WARNING SIGNS                           |                             |                             |

1970 743507                 329.000  LFDY |       1.00000         329.00|       0.27000          88.83|       0.01000           3.29

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1980 743524                  91.000  EACH |     175.00000       15925.00|     162.11000       14752.01|       0.01000           0.91

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1990 743525               29249.000  EADY |       1.75000       51185.75|       1.89000       55280.61|       0.01000         292.49

  TEMPORARY WARNING SIGNS                 |                             |                             |

2000 743537                1518.000  EADY |     115.00000      174570.00|     155.62000      236231.16|       0.01000          15.18

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

2010 744505                   2.000  EACH |     515.00000        1030.00|     479.70000         959.40|     407.00000         814.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

2020 744506                  11.000  EACH |    2875.00000       31625.00|    2680.06000       29480.66|    2074.00000       22814.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

2030 744520                  76.000  EACH |     895.00000       68020.00|     767.97000       58365.72|     819.00000       62244.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

2040 744523                  38.000  EACH |    1450.00000       55100.00|    1353.57000       51435.66|    1024.00000       38912.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

2050 744525                  34.000  EACH |     464.00000       15776.00|     433.14000       14726.76|     205.00000        6970.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
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2060 744529                   4.000  EACH |     910.00000        3640.00|     850.04000        3400.16|    1365.00000        5460.00

  P.C.C. BARRIER JUNCTION WELL            |                             |                             |

2070 745521                1577.000  LF   |       5.00000        7885.00|       4.49000        7080.73|       4.50000        7096.50

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

2080 745524               13575.000  LF   |       4.60000       62445.00|       4.28000       58101.00|       5.30000       71947.50

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

2090 745526               19290.000  LF   |      14.70000      283563.00|      13.71000      264465.90|      13.00000      250770.00

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

2100 745527                1595.000  LF   |      13.15000       20974.25|      12.26000       19554.70|       0.30000         478.50

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

2110 745528                5165.000  LF   |       7.10000       36671.50|       6.63000       34243.95|       6.30000       32539.50

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

2120 745529                 290.000  LF   |       5.50000        1595.00|       5.10000        1479.00|       5.80000        1682.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

2130 745530                1065.000  LF   |       3.75000        3993.75|       3.49000        3716.85|       3.40000        3621.00

  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |

2140 745531                 350.000  LF   |       2.60000         910.00|       2.40000         840.00|       2.30000         805.00

  SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT |                             |                             |

2150 745537                 105.000  LF   |       3.15000         330.75|       2.92000         306.60|       1.80000         189.00

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |

2160 745538                 555.000  LF   |       6.30000        3496.50|       5.90000        3274.50|       5.30000        2941.50

  SUPPLY OF 1 1/2" FLEXIBLE               |                             |                             |

  METALLIC-LIQUIDTIGHT CONDUIT            |                             |                             |

2170 745542                3272.000  LF   |      33.00000      107976.00|      30.86000      100973.92|       2.10000        6871.20

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

2180 745544               16295.000  LF   |       6.25000      101843.75|       5.80000       94511.00|       7.60000      123842.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

2190 745546                 555.000  LF   |       3.60000        1998.00|       3.37000        1870.35|       5.30000        2941.50

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

2200 745547                1990.000  LF   |       3.30000        6567.00|       3.09000        6149.10|       3.40000        6766.00

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
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2210 745549                1525.000  LF   |      15.00000       22875.00|      14.08000       21472.00|      27.00000       41175.00

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA ABOVE BRIDGE DECK
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                                          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP             |CORMAN CONST INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2230 746511                7370.000  LF   |       2.65000       19530.50|       2.49000       18351.30|       1.90000       14003.00

  CABLES, 1/#4 AWG                        |                             |                             |

2240 746512               38490.000  LF   |       1.95000       75055.50|       1.82000       70051.80|       1.30000       50037.00

  CABLES, 1/#6 AWG                        |                             |                             |

2250 746513               40321.000  LF   |       1.40000       56449.40|       1.29000       52014.09|       1.00000       40321.00

  CABLES, 1/#8 AWG                        |                             |                             |

2260 746514                 770.000  LF   |       1.05000         808.50|       1.00000         770.00|       0.90000         693.00

  CABLES, 1/#10 AWG                       |                             |                             |

2270 746515                9042.000  LF   |       1.95000       17631.90|       1.82000       16456.44|       1.30000       11754.60

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

2280 746518                  32.000  EACH |    2725.00000       87200.00|    2542.54000       81361.28|    2772.00000       88704.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 35' POLE                     |                             |                             |

2290 746519                  24.000  EACH |    2930.00000       70320.00|    2730.95000       65542.80|    2872.00000       68928.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

2300 746527                4752.000  LF   |       4.15000       19720.80|       3.84000       18247.68|       2.50000       11880.00

  CABLES, 1/#2 AWG                        |                             |                             |

2320 746537                   2.000  EACH |     535.00000        1070.00|     498.11000         996.22|    1780.00000        3560.00

  RELOCATING EXISTING LIGHT STANDARDS     |                             |                             |

2330 746552                          LUMP |   58100.00000       58100.00| 1000000.00000     1000000.00|   40110.00000       40110.00

  FURNISH AND MAINTAIN TEMPORARY LIGHTING |                             |                             |

2340 746564                1795.000  LF   |       2.70000        4846.50|       2.49000        4469.55|       1.90000        3410.50

  INSULATED GROUND CABLES, 1/#4           |                             |                             |

2350 746577               11055.000  LF   |       1.40000       15477.00|       1.29000       14260.95|       1.00000       11055.00

  INSULATED GROUND CABLE, 1/#8            |                             |                             |

2360 746592                   2.000  EACH |    1015.00000        2030.00|     947.50000        1895.00|     899.00000        1798.00

  REPLACE/ADAPT EXISTING TRANSFORMER BASE |                             |                             |

2370 746594                   4.000  EACH |     450.00000        1800.00|     416.90000        1667.60|     585.00000        2340.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

2380 746596                   9.000  EACH |     420.00000        3780.00|     391.99000        3527.91|     488.00000        4392.00

  JUNCTION BOX ON STRUCTURE               |                             |                             |

2390 746598                1717.000  LF   |       4.15000        7125.55|       3.84000        6593.28|       2.50000        4292.50

  INSULATED GROUND CABLE , 1/#2           |                             |                             |

2400 746605                 386.000  LF   |       1.05000         405.30|       1.00000         386.00|       0.90000         347.40

  INSULATED GROUND CABLE, 1/#10           |                             |                             |

2410 746620                   1.000  EACH |    5575.00000        5575.00|    5197.69000        5197.69|   35170.00000       35170.00

  RELOCATION OF EXISTING LIGHTING TOWER   |                             |                             |
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     CONTRACT TITLE : SR1/I-95 INTERCHANGE
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2420 746621                   7.000  EACH |   47000.00000      329000.00|   43801.38000      306609.66|   54870.00000      384090.00

  LIGHTING TOWER AND INSTALLATION         |                             |                             |

2430 746622                 340.000  LF   |      10.40000        3536.00|       9.69000        3294.60|       6.80000        2312.00

  CABLES, 1/#4/0 AWG                      |                             |                             |

2440 746653                          LUMP |    9525.00000        9525.00|    8879.39000        8879.39|    8248.00000        8248.00

  ELECTRICAL TESTING                      |                             |                             |

2450 746716                   2.000  EACH |    1045.00000        2090.00|     974.57000        1949.14|    2512.00000        5024.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

2480 746774                1210.000  LF   |      11.00000       13310.00|      10.19000       12329.90|       9.80000       11858.00

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

2490 746787                1300.000  LF   |       1.00000        1300.00|       0.70000         910.00|       3.20000        4160.00

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

2500 746811                  32.000  EACH |     985.00000       31520.00|     920.42000       29453.44|     400.00000       12800.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

2510 746816                  36.000  EACH |     115.00000        4140.00|     108.29000        3898.44|      91.00000        3276.00

  REMOVAL OF LUMINAIRE                    |                             |                             |

2520 746830                  19.000  CY   |     855.00000       16245.00|     795.90000       15122.10|     735.00000       13965.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

2530 746847                   8.000  EACH |    2615.00000       20920.00|    2436.42000       19491.36|    3255.00000       26040.00

  POLE BASE, TYPE 3                       |                             |                             |

2540 746876                  12.000  EACH |     645.00000        7740.00|     600.98000        7211.76|     903.00000       10836.00

  UNDERPASS LIGHT FIXTURE                 |                             |                             |

2550 747504                   4.000  EACH |     405.00000        1620.00|     379.00000        1516.00|    3570.00000       14280.00

  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |

  MOUNTED CABINET                         |                             |                             |

2560 747506                   8.000  EACH |    1770.00000       14160.00|    2436.42000       19491.36|    1039.00000        8312.00

  CABINET BASE                            |                             |                             |

2570 747509                   2.000  EACH |   12000.00000       24000.00|   11180.45000       22360.90|   15980.00000       31960.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

2580 748015                 582.000  SF   |       2.80000        1629.60|       2.59000        1507.38|       2.50000        1455.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

2590 748020               52939.000  LF   |       0.20000       10587.80|       0.19000       10058.41|       0.20000       10587.80

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |
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2600 748027                 570.000  LF   |       2.25000        1282.50|       2.11000        1202.70|       2.10000        1197.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"
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2610 748502                1582.000  EACH |      26.50000       41923.00|      24.69000       39059.58|      24.00000       37968.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

2620 748506               12440.000  LF   |       0.40000        4976.00|       0.36000        4478.40|       0.35000        4354.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

2630 748507              146137.000  LF   |       0.42000       61377.54|       0.39000       56993.43|       0.40000       58454.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

2640 748508                 340.000  LF   |       2.50000         850.00|       2.16000         734.40|       2.10000         714.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

2650 748509               22410.000  LF   |       0.80000       17928.00|       0.76000       17031.60|       0.75000       16807.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

2660 748526                4950.000  LF   |       1.80000        8910.00|       1.68000        8316.00|       1.60000        7920.00

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

2670 748530               15125.000  SF   |       1.65000       24956.25|       1.51000       22838.75|       1.50000       22687.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

2680 748539                 360.000  LF   |       3.50000        1260.00|       3.24000        1166.40|       3.20000        1152.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 12"                 |                             |                             |

2690 748540                 100.000  LF   |       6.00000         600.00|       5.40000         540.00|       5.30000         530.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

2700 748547                 390.000  LF   |       7.00000        2730.00|       6.48000        2527.20|       6.30000        2457.00

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

2710 748557                4200.000  LF   |       0.70000        2940.00|       0.65000        2730.00|       0.65000        2730.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

2720 749500               23224.000  SF   |      20.30000      471447.20|      18.91000      439165.84|      18.00000      418032.00

  SIGN PANEL                              |                             |                             |

2730 749511                 280.000  SF   |       6.00000        1680.00|      16.21000        4538.80|      19.00000        5320.00

  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |

  ROADSIDE I-BEAM STRUCTURE               |                             |                             |

2740 749514                 192.000  EACH |     255.00000       48960.00|     259.37000       49799.04|     525.00000      100800.00

  INSTALLATION OF SIGN OVERLAY OVER 16 S. |                             |                             |

  F.                                      |                             |                             |
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2750 749516                   1.000  EACH |    3500.00000        3500.00|    3242.14000        3242.14|    3150.00000        3150.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

2760 749519                   2.000  EACH |    2450.00000        4900.00|    2269.50000        4539.00|    2205.00000        4410.00

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-12                                    |                             |                             |

2770 749521                  16.000  LF   |      46.50000         744.00|      43.23000         691.68|      42.00000         672.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

2780 749524                  46.000  LF   |      87.00000        4002.00|      81.05000        3728.30|      79.00000        3634.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-12                                    |                             |                             |

2790 749550                   3.000  EACH |     870.00000        2610.00|     810.53000        2431.59|     787.00000        2361.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

2800 749559                   3.000  EACH |     870.00000        2610.00|    1296.86000        3890.58|     682.00000        2046.00

  SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM |                             |                             |

2810 749560                   3.000  EACH |     870.00000        2610.00|     594.39000        1783.17|     656.00000        1968.00

  INSTALLATION OF JERSEY BARRIER MOUNTED  |                             |                             |

  I-BEAM                                  |                             |                             |

2820 749561                 485.000  SF   |       3.50000        1697.50|      22.69000       11004.65|      11.00000        5335.00

  INSTALLATION OF SIGN ON JERSEY BARRIER  |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

2830 749687                 160.000  EACH |      38.50000        6160.00|     135.09000       21614.40|      79.00000       12640.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

2840 758000               17730.000  SY   |       9.25000      164002.50|       8.31000      147336.30|      10.00000      177300.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

2850 759501                  42.000  EAMO |    5400.00000      226800.00|    9428.46000      395995.32|    9844.00000      413448.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

2860 760504              125000.000  LF   |       0.10000       12500.00|       0.12000       15000.00|       0.10000       12500.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

2870 760507               91464.000  SYIN |       0.95000       86890.80|       0.70000       64024.80|       1.40000      128049.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

2880 762001               18308.000  LF   |       1.75000       32039.00|       2.16000       39545.28|       1.70000       31123.60

  SAW CUTTING, HOT MIX                    |                             |                             |

2890 762002                1540.000  LF   |       3.00000        4620.00|       2.00000        3080.00|       8.40000       12936.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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2900 763000                          LUMP | 4032000.00000     4032000.00| 4500000.00000     4500000.00|  425000.00000      425000.00

  INITIAL EXPENSE                         |                             |                             |

2910 763500                          LUMP | 1534000.00000     1534000.00| 2000000.00000     2000000.00| 1700000.00000     1700000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

2920 763501                          LUMP | 1525000.00000     1525000.00| 2000000.00000     2000000.00| 1700000.00000     1700000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

2930 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

2940 763508                          LUMP |    1750.00000        1750.00| 1000000.00000     1000000.00|   10770.00000       10770.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

2950 763509                  42.000  EAMO |      90.00000        3780.00|     500.00000       21000.00|    1077.00000       45234.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

2960 602007                1003.000  CY   |     625.00000      626875.00|     568.49000      570195.47|    1124.00000     1127372.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

2970 602011                2514.000  CY   |     290.00000      729060.00|     174.31000      438215.34|     341.00000      857274.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

2980 602013                4286.000  CY   |     550.00000     2357300.00|     515.77000     2210590.22|    1046.00000     4483156.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

2990 602014                 591.000  CY   |     280.00000      165480.00|     516.30000      305133.30|    1013.00000      598683.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

3000 602015                 803.000  CY   |     385.00000      309155.00|     680.55000      546481.65|    1627.00000     1306481.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

3010 602017                2440.000  CY   |     430.00000     1049200.00|     381.13000      929957.20|     392.00000      956480.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

3020 603000              491000.000  LB   |       0.90000      441900.00|       0.87000      427170.00|       0.95000      466450.00

  BAR REINFORCEMENT                       |                             |                             |

3030 604000             2521000.000  LB   |       1.03000     2596630.00|       0.96000     2420160.00|       1.10000     2773100.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

3040 712005                7310.000  SY   |      34.00000      248540.00|      20.60000      150586.00|      30.00000      219300.00

  RIPRAP, R-4                             |                             |                             |
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3050 720529               17167.000  LF   |     110.00000     1888370.00|     105.97000     1819186.99|      95.00000     1630865.00

  P.C.C. SAFETY BARRIER PERMANENT, SINGLE |                             |                             |

  FACE
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |MUMFORD & MILLER CONCRETE IN |ALLAN A MYERS LP             |CORMAN CONST INC
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

3060 746852                  10.000  EACH |    1100.00000       11000.00|    2436.42000       24364.20|     787.00000        7870.00

  POLE BASE, TYPE 6                       |                             |                             |

3070 748535                 180.000  LF   |       0.70000         126.00|       0.65000         117.00|       0.65000         117.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |

     SECTION TOTALS                       |           $    87,180,889.34|           $    91,634,111.10|           $    93,391,893.89

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    87,180,889.34|           $    91,634,111.10|           $    93,391,893.89

====================================================================================================================================

     COST PLUS TIME TOTALS                |           $   120,430,889.34|           $   121,384,111.10|          $   121,391,893.89

====================================================================================================================================

     DBE GOALS                             |                 10        %|                  10        %|                  10        %

====================================================================================================================================
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SECTION 0001   ROAD

                                          |                             |                             |

0010 201000                          LUMP |  500000.00000      500000.00|  850000.00000      850000.00|  518500.00000      518500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000              314000.000  CY   |       9.50000     2983000.00|      13.50000     4239000.00|       9.00000     2826000.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 202505                  18.000  EACH |     725.00000       13050.00|    2640.00000       47520.00|    2420.00000       43560.00

  SETTLEMENT PLATFORM                     |                             |                             |

0040 202514                   4.000  EACH |    4100.00000       16400.00|    4400.00000       17600.00|    4510.00000       18040.00

  PIEZOMETER                              |                             |                             |

0050 202518                  57.000  EACH |     275.00000       15675.00|     160.00000        9120.00|     330.00000       18810.00

  SETTLEMENT MONUMENT                     |                             |                             |

0060 202555                2700.000  SY   |       0.85000        2295.00|       5.15000       13905.00|       2.00000        5400.00

  SUBSOIL TILLAGE                         |                             |                             |

0070 207000                3415.000  CY   |      50.00000      170750.00|     470.00000     1605050.00|     125.00000      426875.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0090 208000                9249.000  CY   |       3.00000       27747.00|      25.00000      231225.00|      10.00000       92490.00

  EXCAVATION AND BACKFILLING FOR PIPE     |                             |                             |

  TRENCHES                                |                             |                             |

0100 208500                 160.000  CY   |     170.00000       27200.00|     130.00000       20800.00|     150.00000       24000.00

  FLOWABLE FILL                           |                             |                             |

0110 209001                3325.000  CY   |      17.00000       56525.00|      29.10000       96757.50|      23.00000       76475.00

  BORROW, TYPE A                          |                             |                             |

0120 209002                5250.000  CY   |      17.00000       89250.00|      51.00000      267750.00|      30.00000      157500.00

  BORROW, TYPE B                          |                             |                             |

0130 209006               86300.000  CY   |       6.00000      517800.00|      19.40000     1674220.00|      12.00000     1035600.00

  BORROW, TYPE F                          |                             |                             |

0140 210000                5722.000  CY   |      28.00000      160216.00|      28.30000      161932.60|      25.00000      143050.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0150 211000                          LUMP |  400000.00000      400000.00|  344000.00000      344000.00|  276000.00000      276000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0160 211002               11500.000  LF   |       1.50000       17250.00|       1.00000       11500.00|       1.10000       12650.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (GUARDRAIL)                             |                             |                             |

0170 211004                1065.000  LF   |      18.00000       19170.00|      12.50000       13312.50|      20.00000       21300.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

  (PIPE)                                  |                             |                             |
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0180 211521                  41.000  EACH |     425.00000       17425.00|     580.00000       23780.00|     453.20000       18581.20

  ABANDONMENT OF WELLS                    |                             |                             |

0190 211523                7140.000  LF   |      12.50000       89250.00|      15.37000      109741.80|      42.50000      303450.00

  REMOVAL OF P.C.C. BARRIER               |                             |                             |

0200 212000                2500.000  CY   |      13.25000       33125.00|      20.00000       50000.00|      12.00000       30000.00

  UNDERCUT EXCAVATION                     |                             |                             |

0210 212001                  50.000  CY   |      41.00000        2050.00|     120.00000        6000.00|      25.00000        1250.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0220 250000                1656.000  CY   |      29.00000       48024.00|       1.00000        1656.00|      15.00000       24840.00

  SEDIMENT REMOVAL                        |                             |                             |

0230 251001               25635.000  LF   |       3.00000       76905.00|       2.25000       57678.75|       4.45000      114075.75

  REINFORCED SILT FENCE                   |                             |                             |

0240 252000                 622.000  EACH |     100.00000       62200.00|     370.00000      230140.00|     242.00000      150524.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0250 254000                 240.000  TON  |      53.00000       12720.00|      57.00000       13680.00|      45.00000       10800.00

  STONE CHECK DAM                         |                             |                             |

0260 255000                 119.000  CY   |      38.00000        4522.00|     610.00000       72590.00|      30.00000        3570.00

  SEDIMENT TRAP                           |                             |                             |

0270 257000                  55.000  CY   |      50.00000        2750.00|      50.00000        2750.00|      26.00000        1430.00

  RIPRAP DITCH                            |                             |                             |

0280 258000                3500.000  LF   |       8.00000       28000.00|       5.05000       17675.00|       4.00000       14000.00

  TEMPORARY SWALE, TYPE A-1               |                             |                             |

0290 261000                  50.000  LF   |      31.00000        1550.00|      36.00000        1800.00|      50.00000        2500.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0300 263000                   2.000  EACH |    1000.00000        2000.00|    2090.00000        4180.00|    2100.00000        4200.00

  SUMP PIT, TYPE 1                        |                             |                             |

0310 268000                1400.000  TON  |      29.00000       40600.00|      35.00000       49000.00|      45.00000       63000.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0320 270000                   3.000  EACH |    2000.00000        6000.00|    1780.00000        5340.00|    2650.00000        7950.00

  PORTABLE SEDIMENT TANK                  |                             |                             |

0325 271000                 750.000  CY   |      15.00000       11250.00|      15.00000       11250.00|      15.00000       11250.00

  STORMWATER MANAGEMENT POND              |                             |                             |

0330 302007               40085.000  CY   |      52.00000     2084420.00|      70.00000     2805950.00|      43.00000     1723655.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0340 302008                 414.000  CY   |      58.00000       24012.00|     120.00000       49680.00|      53.00000       21942.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0350 302012                 364.000  TON  |      31.00000       11284.00|      46.00000       16744.00|      40.00000       14560.00

  DELAWARE NO. 57 STONE                   |                             |                             |
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0360 401654               15813.000  TON  |      58.00000      917154.00|      58.00000      917154.00|      57.00000      901341.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0370 401660               12161.000  TON  |      63.00000      766143.00|      62.00000      753982.00|      71.00000      863431.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22                     |                             |                             |

0380 401663               36591.000  TON  |      57.00000     2085687.00|      57.00000     2085687.00|      53.00000     1939323.00

  SUPERPAVE, BITUMINOUS CONCRETE BASE     |                             |                             |

  COURSE, 160 GYRATIONS, PG 64-22         |                             |                             |

0390 401665                  79.000  TON  |      90.00000        7110.00|      90.00000        7110.00|     100.00000        7900.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0400 401666                 236.000  TON  |      86.00000       20296.00|      85.00000       20060.00|      77.00000       18172.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0410 401667                 423.000  TON  |      85.00000       35955.00|      85.00000       35955.00|      70.00000       29610.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0420 401668                1415.000  TON  |      66.00000       93390.00|      65.00000       91975.00|      75.00000      106125.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0430 401669                  60.000  TON  |      86.00000        5160.00|      85.00000        5100.00|      80.00000        4800.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0440 401708               15404.000  TON  |      62.00000      955048.00|      61.00000      939644.00|      71.00000     1093684.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0450 401711               12865.000  TON  |      73.00000      939145.00|      72.00000      926280.00|      79.00000     1016335.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 76-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0460 501006               57497.000  SY   |      62.00000     3564814.00|      71.00000     4082287.00|      72.20000     4151283.40

  PORTLAND CEMENT CONCRETE PAVEMENT, 12"  |                             |                             |

0470 601502                          LUMP |   85000.00000       85000.00|       1.00000           1.00|  130000.00000      130000.00

  TEMPORARY PROTECTIVE SHIELD             |                             |                             |

0480 602579                 240.000  EACH |      60.00000       14400.00|      32.00000        7680.00|      25.00000        6000.00

  DRILLING HOLES AND INSTALLING DOWELS    |                             |                             |
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0490 602580                  14.000  CY   |    1000.00000       14000.00|    1070.00000       14980.00|    1500.00000       21000.00

  PARTIAL REMOVAL OF P.C.C. MASONRY       |                             |                             |

0500 602717                 141.000  CF   |      50.00000        7050.00|     160.00000       22560.00|      85.00000       11985.00

  REHABILITATION OF CONCRETE STRUCTURES,  |                             |                             |

  PIERS AND ABUTMENTS                     |                             |                             |

0510 602772                          LUMP |12745000.00000    12745000.00|12366000.00000    12366000.00|11000000.00000    11000000.00

  MECHANICALLY STABILIZED EARTH WALLS     |                             |                             |

0520 602773                          LUMP |  230000.00000      230000.00|  260075.00000      260075.00|  210000.01000      210000.01

  PCC MASONRY FOR MECHANICALLY STABILIZED |                             |                             |

  EARTH WALLS                             |                             |                             |

0530 602774                 304.000  CY   |     825.00000      250800.00|     710.00000      215840.00|       1.10000         334.40

  PCC MASONRY FOR LIGHT POLE FOUNDATIONS  |                             |                             |

0540 602785                 252.000  CY   |     600.00000      151200.00|     840.00000      211680.00|     375.00000       94500.00

  P.C.C. MASONRY, SUBSTRUCTURE, 6000 PSI  |                             |                             |

0550 602786                 472.000  CY   |     740.00000      349280.00|     850.00000      401200.00|     750.00000      354000.00

  P.C.C. MASONRY, SUBSTRUCTURES, 8000 PSI |                             |                             |

0560 602787                          LUMP |  748000.00000      748000.00|  494000.00000      494000.00|  550000.00000      550000.00

  POST TENSIONING PIER CAP, BONDED SYSTEM |                             |                             |

0570 605002                          LUMP |12255652.50000    12255652.50|11627157.50000    11627157.50|14000000.80000    14000000.80

  STEEL STRUCTURES                        |                             |                             |

0580 605500                          LUMP |  372700.00000      372700.00|  201954.00000      201954.00|  300000.05000      300000.05

  CANTILEVER SIGN SUPPORTS AND FOUNDATION |                             |                             |

0590 605511                 240.000  LF   |     615.00000      147600.00|     520.00000      124800.00|     500.00000      120000.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 3 |                             |                             |

0600 605512                  72.000  LF   |     615.00000       44280.00|     520.00000       37440.00|     500.00000       36000.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 4 |                             |                             |

0610 605513                 182.000  LF   |     610.00000      111020.00|     520.00000       94640.00|     500.00000       91000.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 5 |                             |                             |

0620 605523                          LUMP | 3619740.00000     3619740.00| 2600172.00000     2600172.00| 3599999.86000     3599999.86

  BOX TRUSS TYPE OVERHEAD SIGN SUPPORT    |                             |                             |

  AND FOUNDATION                          |                             |                             |

0630 605581                   6.000  EACH |     520.00000        3120.00|     650.00000        3900.00|     250.00000        1500.00

  ELASTOMERIC BRIDGE BEARING PAD          |                             |                             |

0640 605658                  31.000  LF   |     615.00000       19065.00|     480.00000       14880.00|     250.00000        7750.00

  STRIP SEAL EXPANSION JOINT, 2"          |                             |                             |

0650 605750                          LUMP |   90000.00000       90000.00|   79200.00000       79200.00|   85000.04000       85000.04

  NON-GUIDED POT BEARING AT ABUTMENT      |                             |                             |

0660 605751                          LUMP |  156800.00000      156800.00|  265600.00000      265600.00|  150000.00000      150000.00

  GUIDED POT BEARING AT ABUTMENT          |                             |                             |
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0670 605752                          LUMP |   40000.00000       40000.00|   26200.00000       26200.00|   40000.00000       40000.00

  NON-GUIDED POT BEARING AT PIER          |                             |                             |

0680 605753                          LUMP |  324000.00000      324000.00|  149400.00000      149400.00|  320000.00000      320000.00

  GUIDED POT BEARING AT PIER              |                             |                             |

0690 605754                          LUMP |   96000.00000       96000.00|   86400.00000       86400.00|  100000.00000      100000.00

  FIXED POT BEARING AT PIER               |                             |                             |

0700 605757                          LUMP | 1599500.00000     1599500.00| 1279600.00000     1279600.00| 2498620.00000     2498620.00

  HIGH PERFORMANCE STEEL                  |                             |                             |

0710 612021                4027.000  LF   |      40.00000      161080.00|      57.00000      229539.00|      51.00000      205377.00

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0720 612022                7993.000  LF   |      42.00000      335706.00|      66.00000      527538.00|      62.00000      495566.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0730 612023                3811.000  LF   |      56.00000      213416.00|      77.00000      293447.00|      63.50000      241998.50

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0740 612025                2430.000  LF   |      66.00000      160380.00|     120.00000      291600.00|      92.00000      223560.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0750 612027                2920.000  LF   |     117.00000      341640.00|     190.00000      554800.00|     134.00000      391280.00

  REINFORCED CONCRETE PIPE, 42", CLASS IV |                             |                             |

0760 612028                 288.000  LF   |     150.00000       43200.00|     250.00000       72000.00|     163.00000       46944.00

  REINFORCED CONCRETE PIPE, 48", CLASS IV |                             |                             |

0770 612030                 492.000  LF   |      42.00000       20664.00|     130.00000       63960.00|      92.50000       45510.00

  REINFORCED CONCRETE PIPE, 18", CLASS V  |                             |                             |

0780 612033                  17.000  LF   |      82.00000        1394.00|     130.00000        2210.00|     106.00000        1802.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0790 612034                1896.000  LF   |     102.00000      193392.00|     140.00000      265440.00|     110.00000      208560.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0800 612529               24800.000  LF   |       2.00000       49600.00|       2.00000       49600.00|       1.65000       40920.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0810 612535                 229.000  LF   |       4.00000         916.00|       4.00000         916.00|       3.30000         755.70

  CLEANING DRAINAGE PIPE, 15"-24" DIA     |                             |                             |

0820 612536                 339.000  LF   |       4.00000        1356.00|       6.00000        2034.00|       4.40000        1491.60

  CLEANING DRAINAGE PIPE, GREATER THAN    |                             |                             |

  24" DIA                                 |                             |                             |

0830 612537                  50.000  HOUR |     275.00000       13750.00|     330.00000       16500.00|     264.00000       13200.00

  HEAVY CLEANING OF DRAINAGE PIPE         |                             |                             |

0840 614003                 304.000  LF   |      45.00000       13680.00|      52.00000       15808.00|      50.00000       15200.00

  GALVANIZED CORRUGATED STEEL PIPE, 18",  |                             |                             |

  16 GAGE, 2 2/3" X 1/2" CORRUGATION      |                             |                             |
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0860 614605                  75.000  LF   |     125.00000        9375.00|      81.00000        6075.00|     110.00000        8250.00

  STEEL CASING PIPE, 12"                  |                             |                             |

0870 617003                   1.000  EACH |    1600.00000        1600.00|     990.00000         990.00|     950.00000         950.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0880 617011                   1.000  EACH |    4600.00000        4600.00|    2860.00000        2860.00|    3220.00000        3220.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  48"                                     |                             |                             |

0890 617515                   4.000  EACH |    3700.00000       14800.00|    3770.00000       15080.00|    3500.00000       14000.00

  HEADWALL                                |                             |                             |

0900 618540                3885.000  LF   |      90.00000      349650.00|     110.00000      427350.00|     130.00000      505050.00

  FURNISH STEEL PIPE PILES, 24"           |                             |                             |

0910 618541                 580.000  LF   |     147.00000       85260.00|     170.00000       98600.00|     205.00000      118900.00

  FURNISH STEEL PIPE PILES, 30"           |                             |                             |

0920 618542                9069.000  LF   |     172.00000     1559868.00|     210.00000     1904490.00|     240.00000     2176560.00

  FURNISH STEEL PIPE PILES, 36"           |                             |                             |

0930 618543                1075.000  LF   |      87.00000       93525.00|     100.00000      107500.00|     135.00000      145125.00

  FURNISH STEEL PIPE TEST PILES, 24"      |                             |                             |

0940 618544                  83.000  LF   |     140.00000       11620.00|     160.00000       13280.00|     225.00000       18675.00

  FURNISH STEEL PIPE TEST PILES, 30"      |                             |                             |

0950 618545                1232.000  LF   |     165.00000      203280.00|     200.00000      246400.00|     250.00000      308000.00

  FURNISH STEEL PIPE TEST PILES, 36"      |                             |                             |

0960 618546                3885.000  LF   |      13.00000       50505.00|      76.00000      295260.00|     145.00000      563325.00

  INSTALL STEEL PIPE PILES, 24"           |                             |                             |

0970 618547                 580.000  LF   |      20.00000       11600.00|      78.00000       45240.00|     170.00000       98600.00

  INSTALL STEEL PIPE PILES, 30"           |                             |                             |

0980 618548                9069.000  LF   |      28.00000      253932.00|      84.00000      761796.00|     190.00000     1723110.00

  INSTALL STEEL PIPE PILES, 36"           |                             |                             |

0990 618549                1075.000  LF   |      80.00000       86000.00|     190.00000      204250.00|     210.00000      225750.00

  INSTALL STEEL PIPE TEST PILES, 24"      |                             |                             |

1000 618550                  83.000  LF   |      94.00000        7802.00|     180.00000       14940.00|     265.00000       21995.00

  INSTALL STEEL PIPE TEST PILES, 30"      |                             |                             |

1010 618551                1232.000  LF   |     137.00000      168784.00|     200.00000      246400.00|     260.00000      320320.00

  INSTALL STEEL PIPE TEST PILES, 36"      |                             |                             |

1020 619501                  60.000  EACH |     500.00000       30000.00|     500.00000       30000.00|     500.00000       30000.00

  PRODUCTION PILE RESTRIKE                |                             |                             |

1030 619502                  28.000  EADY |    1000.00000       28000.00|    1000.00000       28000.00|    1000.00000       28000.00

  TEST PILE RESTRIKE                      |                             |                             |
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1040 619519                  70.000  EACH |    1250.00000       87500.00|    1000.00000       70000.00|    3500.00000      245000.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

1050 619539                  70.000  EACH |     250.00000       17500.00|    1000.00000       70000.00|    1500.00000      105000.00

  SIGNAL MATCHING ANALYSIS BY CONTRACTOR  |                             |                             |

1060 623002                          LUMP |   75000.00000       75000.00|   98100.00000       98100.00|   90000.00000       90000.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BOX-BEAMS                               |                             |                             |

1070 701010                 701.000  LF   |      23.00000       16123.00|      17.60000       12337.60|      16.50000       11566.50

  PORTLAND CEMENT CONCRETE CURB, TYPE 1   |                             |                             |

1080 701020                 440.000  LF   |      29.00000       12760.00|      18.80000        8272.00|      17.60000        7744.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 1                      |                             |                             |

1090 701023                1029.000  LF   |      26.00000       26754.00|      17.60000       18110.40|      16.50000       16978.50

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, TYPE 4                      |                             |                             |

1100 701026                  65.000  LF   |      38.00000        2470.00|      47.00000        3055.00|      44.00000        2860.00

  PORTLAND CEMENT CONCRETE                |                             |                             |

  MONOLITHICMEDIAN                        |                             |                             |

1110 708051                  42.000  EACH |    3200.00000      134400.00|    4540.00000      190680.00|    2845.00000      119490.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

1120 708052                  15.000  EACH |    3800.00000       57000.00|    5110.00000       76650.00|    3270.00000       49050.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

1130 708053                  10.000  EACH |    4300.00000       43000.00|    5200.00000       52000.00|    3280.00000       32800.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

1140 708057                  60.000  EACH |    5600.00000      336000.00|    5200.00000      312000.00|    4200.00000      252000.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

1150 708058                  53.000  EACH |    6200.00000      328600.00|    6150.00000      325950.00|    4875.00000      258375.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

1160 708059                   8.000  EACH |    8600.00000       68800.00|    7700.00000       61600.00|    6325.00000       50600.00

  DRAINAGE INLET, 72" X 72"               |                             |                             |

1170 708107                   4.000  EACH |    2800.00000       11200.00|    4850.00000       19400.00|    3425.00000       13700.00

  MANHOLE, ROUND                          |                             |                             |

1180 708111                  32.000  EACH |    3500.00000      112000.00|    5330.00000      170560.00|    3390.00000      108480.00

  MANHOLE, 48" X 30"                      |                             |                             |

1190 708112                   1.000  EACH |    3600.00000        3600.00|    5150.00000        5150.00|    3500.00000        3500.00

  MANHOLE, 48" X 48"                      |                             |                             |

1200 708113                   3.000  EACH |    5000.00000       15000.00|    6560.00000       19680.00|    4230.00000       12690.00

  MANHOLE, 66" X 30"                      |                             |                             |
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1210 708115                   1.000  EACH |    6600.00000        6600.00|    6440.00000        6440.00|    3795.00000        3795.00

  MANHOLE, 66" X 66"                      |                             |                             |

1220 708500                   5.000  EACH |     420.00000        2100.00|     540.00000        2700.00|     250.00000        1250.00

  REPLACING CATCH BASIN GRATES            |                             |                             |

1230 708504                   5.000  EACH |     800.00000        4000.00|     970.00000        4850.00|     350.00000        1750.00

  REPLACING CATCH BASIN FRAMES            |                             |                             |

1240 708512                   1.000  EACH |    7000.00000        7000.00|    8900.00000        8900.00|    7150.00000        7150.00

  DRAINAGE INLET, SPECIAL I               |                             |                             |

1250 708513                   8.000  EACH |   11000.00000       88000.00|   11200.00000       89600.00|    9200.00000       73600.00

  DRAINAGE INLET, SPECIAL II              |                             |                             |

1260 708515                   2.000  EACH |    8800.00000       17600.00|   11200.00000       22400.00|    8610.00000       17220.00

  DRAINAGE INLET, SPECIAL IV              |                             |                             |

1270 708516                   1.000  EACH |   12500.00000       12500.00|   11200.00000       11200.00|   10160.00000       10160.00

  DRAINAGE INLET, SPECIAL V               |                             |                             |

1280 708517                   2.000  EACH |    7800.00000       15600.00|    9110.00000       18220.00|    4500.00000        9000.00

  DRAINAGE INLET, SPECIAL VI              |                             |                             |

1290 708518                   2.000  EACH |    9500.00000       19000.00|    9650.00000       19300.00|    4970.00000        9940.00

  DRAINAGE INLET, SPECIAL VII             |                             |                             |

1300 708537                  14.000  EACH |     900.00000       12600.00|    1260.00000       17640.00|     615.00000        8610.00

  REMOVE CATCH BASIN                      |                             |                             |

1310 708579                  32.000  EACH |    1100.00000       35200.00|    1620.00000       51840.00|    1200.00000       38400.00

  ABANDON EXISTING MANHOLE                |                             |                             |

1320 708582                   1.000  EACH |    7700.00000        7700.00|    7020.00000        7020.00|    4820.00000        4820.00

  MANHOLE,SPECIAL I                       |                             |                             |

1330 708583                   2.000  EACH |     650.00000        1300.00|    1530.00000        3060.00|    1370.00000        2740.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

1340 708596                   1.000  EACH |    8700.00000        8700.00|   10100.00000       10100.00|    6825.00000        6825.00

  MANHOLE, SPECIAL II                     |                             |                             |

1350 708597                   1.000  EACH |    9100.00000        9100.00|   10400.00000       10400.00|    6770.00000        6770.00

  MANHOLE, SPECIAL III                    |                             |                             |

1360 708653                   1.000  EACH |    9700.00000        9700.00|    9200.00000        9200.00|    5530.00000        5530.00

  DRAINAGE INLET, SPECIAL VIII            |                             |                             |

1370 708654                   2.000  EACH |   11500.00000       23000.00|    9930.00000       19860.00|    6120.00000       12240.00

  DRAINAGE INLET, SPECIAL IX              |                             |                             |

1380 708655                   2.000  EACH |   16000.00000       32000.00|   17800.00000       35600.00|   12100.00000       24200.00

  DRAINAGE INLET, SPECIAL X               |                             |                             |

1390 708656                   1.000  EACH |   14000.00000       14000.00|   21600.00000       21600.00|   11600.00000       11600.00

  DRAINAGE INLET, SPECIAL XI              |                             |                             |
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1400 710001                   4.000  EACH |    2400.00000        9600.00|    1320.00000        5280.00|     750.00000        3000.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

1410 710002                   2.000  EACH |    2400.00000        4800.00|    1320.00000        2640.00|     750.00000        1500.00

  ADJUSTING AND REPAIRING EXISTING MANHOL |                             |                             |

1420 712006                 584.000  SY   |      70.00000       40880.00|      58.00000       33872.00|      49.00000       28616.00

  RIPRAP, R-5                             |                             |                             |

1430 712007                 480.000  SY   |      70.00000       33600.00|      91.00000       43680.00|      67.00000       32160.00

  RIPRAP, R-6                             |                             |                             |

1440 712531                  29.000  CY   |      70.00000        2030.00|     130.00000        3770.00|      46.00000        1334.00

  CHANNEL BED FILL                        |                             |                             |

1450 713003                 672.000  SY   |       4.00000        2688.00|       5.00000        3360.00|       1.25000         840.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

1460 715001               49552.000  LF   |      12.00000      594624.00|      10.30000      510385.60|      13.00000      644176.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

1470 715500                1146.000  LF   |      11.00000       12606.00|      10.00000       11460.00|      15.00000       17190.00

  UNDERDRAIN OUTLET PIPE, 6"              |                             |                             |

1480 715506                1960.000  LF   |      27.00000       52920.00|      55.00000      107800.00|      23.00000       45080.00

  TEMPORARY DRAINAGE PIPE, 24"            |                             |                             |

1490 715507                  30.000  LF   |      52.00000        1560.00|     230.00000        6900.00|      75.00000        2250.00

  TEMPORARY DRAINAGE PIPE, 36"            |                             |                             |

1500 720010                 380.000  EACH |      10.00000        3800.00|       6.00000        2280.00|       6.60000        2508.00

  TREATED WOOD BLOCK                      |                             |                             |

1510 720050                9075.000  LF   |      18.00000      163350.00|      16.50000      149737.50|      18.15000      164711.25

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  1-31                                    |                             |                             |

1520 720051                 250.000  LF   |      29.00000        7250.00|      27.00000        6750.00|      29.70000        7425.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE   |                             |                             |

  2-31                                    |                             |                             |

1530 720506               16425.000  LF   |      15.00000      246375.00|       4.00000       65700.00|       5.00000       82125.00

  RELOCATING PORTABLE P.C.C. SAFETY       |                             |                             |

  BARRIER                                 |                             |                             |

1550 720517                  22.000  EACH |   15000.00000      330000.00|   18500.00000      407000.00|   18700.00000      411400.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

1560 720532                  14.000  EACH |    1200.00000       16800.00|     950.00000       13300.00|    1220.00000       17080.00

  INSTALL PORTABLE IMPACT ATTENUATOR      |                             |                             |

1570 720534                  16.000  EACH |    5000.00000       80000.00|    4620.00000       73920.00|    5379.00000       86064.00

  FURNISH PORTABLE IMPACT ATTENUATOR      |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/11

                                                                                                                   PAGE : 001 -54

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |G A & F C WAGMAN INC         |TRUMBULL CORPORATION         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1580 720539                  26.000  EACH |    1400.00000       36400.00|     500.00000       13000.00|    1520.00000       39520.00

  RELOCATE PORTABLE IMPACT ATTENUATOR     |                             |                             |

1590 720544                 339.000  EACH |       9.00000        3051.00|      11.80000        4000.20|       8.80000        2983.20

  REFLECTORS, WHITE, CONCRETE             |                             |                             |

1600 720545                 396.000  EACH |       9.00000        3564.00|      11.00000        4356.00|       8.80000        3484.80

  REFLECTORS, YELLOW, CONCRETE            |                             |                             |

1610 720552                 459.000  EACH |      14.75000        6770.25|      21.00000        9639.00|      16.50000        7573.50

  REFLECTOR PANELS                        |                             |                             |

1620 720567               21089.000  LF   |      31.00000      653759.00|      40.00000      843560.00|      22.00000      463958.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

1630 720585                  18.000  EACH |    2200.00000       39600.00|    2300.00000       41400.00|    2530.00000       45540.00

  GUARDRAIL END TREATMENT ATTENUATOR,     |                             |                             |

  TYPE 1-31                               |                             |                             |

1640 720612                   5.000  EACH |   18500.00000       92500.00|   18300.00000       91500.00|   20150.00000      100750.00

  IMPACT ATTENUATOR, SPECIAL              |                             |                             |

1650 720651                6549.000  LF   |     125.00000      818625.00|     130.00000      851370.00|     101.45000      664396.05

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACE BIFURCATED TYPE I                  |                             |                             |

1660 720652                 616.000  LF   |     650.00000      400400.00|     660.00000      406560.00|     658.00000      405328.00

  PCC SAFETY BARRIER PERMANENT, DOUBLE    |                             |                             |

  FACED BIFURCATED TYPE 2                 |                             |                             |

1670 720654                2891.000  LF   |      72.00000      208152.00|      70.00000      202370.00|      81.10000      234460.10

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED TYPE I                   |                             |                             |

1680 720655               20380.000  LF   |     140.00000     2853200.00|     150.00000     3057000.00|     153.30000     3124254.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 2                  |                             |                             |

1690 720656                 170.000  LF   |     355.00000       60350.00|     350.00000       59500.00|     380.00000       64600.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 3                  |                             |                             |

1700 720657                 199.000  LF   |     460.00000       91540.00|     460.00000       91540.00|     436.00000       86764.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED, TYPE 4                  |                             |                             |

1710 720658                  72.000  LF   |     725.00000       52200.00|     730.00000       52560.00|     665.00000       47880.00

  PCC SAFETY BARRIER PERMANENT, SINGLE    |                             |                             |

  FACE, MODIFIED TYPE 5                   |                             |                             |
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1720 725001                   7.000  EACH |     750.00000        5250.00|     150.00000        1050.00|     165.00000        1155.00

  GUARDRAIL TO BARRIER CONNECTION (EXIT   |                             |                             |

  TYPE 31)



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/11

                                                                                                                   PAGE : 001 -56

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |G A & F C WAGMAN INC         |TRUMBULL CORPORATION         |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1730 725002                   4.000  EACH |    2250.00000        9000.00|    1690.00000        6760.00|    1854.00000        7416.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1-31                      |                             |                             |

1740 726001                  20.000  EACH |     750.00000       15000.00|     600.00000       12000.00|     660.00000       13200.00

  END ANCHORAGE 31                        |                             |                             |

1750 727014                7000.000  LF   |       1.75000       12250.00|       1.95000       13650.00|       2.10000       14700.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

1760 732002              135908.000  SY   |       5.00000      679540.00|       4.55000      618381.40|       2.70000      366951.60

  TOPSOIL, 6" DEPTH                       |                             |                             |

1770 733002               10900.000  SY   |       3.50000       38150.00|       2.64000       28776.00|       1.70000       18530.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

1780 734013              146608.000  SY   |       0.25000       36652.00|       0.23000       33719.84|       0.25000       36652.00

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

1790 734015                 361.000  SY   |       2.00000         722.00|       2.00000         722.00|       2.20000         794.20

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

1800 734017              649329.000  SY   |       0.17000      110385.93|       0.17000      110385.93|       0.19000      123372.51

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

1810 735006              649329.000  SY   |       0.30000      194798.70|       0.26000      168825.54|       0.29000      188305.41

  MULCHING, STRAW                         |                             |                             |

1815 734018                 610.000  SY   |       1.00000         610.00|       1.00000         610.00|       1.10000         671.00

  TEMPORARY GRASS SEEDING, WET GROUND     |                             |                             |

1820 735533               53600.000  SY   |       1.35000       72360.00|       1.35000       72360.00|       1.50000       80400.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

1830 735534               79500.000  SY   |       0.50000       39750.00|       0.48000       38160.00|       0.53000       42135.00

  SOIL RETENTION BLANKET MULCH, TYPE 4    |                             |                             |

1840 735535               14398.000  SY   |       1.70000       24476.60|       1.70000       24476.60|       1.90000       27356.20

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

1850 735536                 143.000  SY   |       8.00000        1144.00|       8.00000        1144.00|       8.80000        1258.40

  SOIL RETENTION BLANKET MULCH, TYPE 6    |                             |                             |

1860 736502                 792.000  ACRE |      75.00000       59400.00|      55.00000       43560.00|      93.50000       74052.00

  MOWING                                  |                             |                             |

1870 737527                          LUMP |   29106.00000       29106.00|   26165.00000       26165.00|   29510.25000       29510.25

  INTERCHANGE TREE PLANTING               |                             |                             |

1880 743003                8423.000  EADY |       5.25000       44220.75|       5.00000       42115.00|      18.00000      151614.00

  ARROWPANELS, TYPE C                     |                             |                             |

1890 743004                 866.000  EADY |      38.00000       32908.00|      70.00000       60620.00|      75.00000       64950.00

  FURNISH AND MAINTAIN PORTABLE           |                             |                             |

  CHANGEABLE MESSAGE SIGN                 |                             |                             |
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1900 743005                2067.000  EADY |      53.00000      109551.00|     110.00000      227370.00|      40.00000       82680.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1910 743006              526330.000  EADY |       0.15000       78949.50|       0.27000      142109.10|       0.16000       84212.80

  PLASTIC DRUMS                           |                             |                             |

1920 743007               24000.000  HOUR |      75.00000     1800000.00|      75.00000     1800000.00|      75.00000     1800000.00

  TRAFFIC OFFICERS                        |                             |                             |

1930 743050                1197.000  HOUR |      41.67000       49878.99|      41.67000       49878.99|      41.67000       49878.99

  FLAGGER, NEW CASTLE COUNTY, STATE       |                             |                             |

1940 743062                 243.000  HOUR |      60.42000       14682.06|      60.42000       14682.06|      60.42000       14682.06

  FLAGGER, NEW CASTLE COUNTY, STATE,      |                             |                             |

  OVERTIME                                |                             |                             |

1950 743501               11091.000  EADY |       0.65000        7209.15|       1.50000       16636.50|       1.00000       11091.00

  WARNING LIGHTS , TYPE B                 |                             |                             |

1960 743504                 802.000  EACH |      90.00000       72180.00|     210.00000      168420.00|     136.50000      109473.00

  WARNING SIGNS                           |                             |                             |

1970 743507                 329.000  LFDY |       0.30000          98.70|       7.50000        2467.50|       0.50000         164.50

  TEMPORARY BARRICADE, TYPE III           |                             |                             |

1980 743524                  91.000  EACH |     230.00000       20930.00|     250.00000       22750.00|     160.00000       14560.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1990 743525               29249.000  EADY |       1.90000       55573.10|       2.30000       67272.70|       2.30000       67272.70

  TEMPORARY WARNING SIGNS                 |                             |                             |

2000 743537                1518.000  EADY |     200.00000      303600.00|     290.00000      440220.00|     175.00000      265650.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

2010 744505                   2.000  EACH |     425.00000         850.00|     900.00000        1800.00|     980.00000        1960.00

  ADJUST OR REPAIR EXISTING CONDUIT       |                             |                             |

  JUNCTION WELL                           |                             |                             |

2020 744506                  11.000  EACH |    2100.00000       23100.00|    2330.00000       25630.00|    3085.00000       33935.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

2030 744520                  76.000  EACH |     800.00000       60800.00|     950.00000       72200.00|    1125.00000       85500.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

2040 744523                  38.000  EACH |    1000.00000       38000.00|    1430.00000       54340.00|    3267.00000      124146.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

2050 744525                  34.000  EACH |     200.00000        6800.00|     240.00000        8160.00|     242.00000        8228.00

  REMOVAL OF EXISTING JUNCTION WELL       |                             |                             |
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2060 744529                   4.000  EACH |    1400.00000        5600.00|     720.00000        2880.00|     916.00000        3664.00

  P.C.C. BARRIER JUNCTION WELL            |                             |                             |

2070 745521                1577.000  LF   |       4.50000        7096.50|       4.25000        6702.25|       7.26000       11449.02

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

2080 745524               13575.000  LF   |       5.25000       71268.75|       3.00000       40725.00|       3.63000       49277.25

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

2090 745526               19290.000  LF   |      13.50000      260415.00|      10.90000      210261.00|      15.73000      303431.70

  SUPPLY OF 3" GALVANIZED STEEL CONDUIT   |                             |                             |

2100 745527                1595.000  LF   |      12.00000       19140.00|       9.35000       14913.25|      14.52000       23159.40

  SUPPLY OF 2 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

2110 745528                5165.000  LF   |       6.50000       33572.50|       5.00000       25825.00|       6.80000       35122.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

2120 745529                 290.000  LF   |       5.75000        1667.50|       4.35000        1261.50|       6.00000        1740.00

  SUPPLY OF 1 1/2" GALVANIZED STEEL       |                             |                             |

  CONDUIT                                 |                             |                             |

2130 745530                1065.000  LF   |       3.50000        3727.50|       2.45000        2609.25|       3.00000        3195.00

  SUPPLY OF 1" GALVANIZED STEEL CONDUIT   |                             |                             |

2140 745531                 350.000  LF   |       2.25000         787.50|       1.60000         560.00|       2.50000         875.00

  SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT |                             |                             |

2150 745537                 105.000  LF   |       1.80000         189.00|       0.75000          78.75|       6.10000         640.50

  SUPPLY OF 3/4" FLEXIBLE METALLIC-       |                             |                             |

  LIQUIDTIGHT CONDUIT                     |                             |                             |

2160 745538                 555.000  LF   |       5.20000        2886.00|       0.90000         499.50|       5.10000        2830.50

  SUPPLY OF 1 1/2" FLEXIBLE               |                             |                             |

  METALLIC-LIQUIDTIGHT CONDUIT            |                             |                             |

2170 745542                3272.000  LF   |      27.00000       88344.00|      25.00000       81800.00|      21.80000       71329.60

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

2180 745544               16295.000  LF   |       7.50000      122212.50|      12.00000      195540.00|      12.80000      208576.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

2190 745546                 555.000  LF   |       6.60000        3663.00|      49.00000       27195.00|      12.10000        6715.50

  INSTALLATION OF CONDUIT ON STRUCTURE    |                             |                             |

2200 745547                1990.000  LF   |       3.50000        6965.00|       3.35000        6666.50|      10.89000       21671.10

  INSTALLATION OF ADDITIONAL CONDUITS IN  |                             |                             |

  TRENCH OR OPEN CUT PAVEMENT             |                             |                             |
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2210 745549                1525.000  LF   |      27.00000       41175.00|      24.40000       37210.00|      25.41000       38750.25

  INSTALLATION OF BRIDGE-MOUNTED CONDUIT  |                             |                             |

  FROM WORK AREA ABOVE BRIDGE DECK
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2230 746511                7370.000  LF   |       1.85000       13634.50|       2.35000       17319.50|       2.42000       17835.40

  CABLES, 1/#4 AWG                        |                             |                             |

2240 746512               38490.000  LF   |       1.30000       50037.00|       1.90000       73131.00|       1.80000       69282.00

  CABLES, 1/#6 AWG                        |                             |                             |

2250 746513               40321.000  LF   |       1.00000       40321.00|       1.55000       62497.55|       1.55000       62497.55

  CABLES, 1/#8 AWG                        |                             |                             |

2260 746514                 770.000  LF   |       0.90000         693.00|       1.25000         962.50|       1.85000        1424.50

  CABLES, 1/#10 AWG                       |                             |                             |

2270 746515                9042.000  LF   |       1.30000       11754.60|       1.45000       13110.90|       1.85000       16727.70

  INSULATED GROUND CABLES, 1/#6           |                             |                             |

2280 746518                  32.000  EACH |    2800.00000       89600.00|    3400.00000      108800.00|    4460.00000      142720.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 35' POLE                     |                             |                             |

2290 746519                  24.000  EACH |    2900.00000       69600.00|    3500.00000       84000.00|    4420.00000      106080.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

2300 746527                4752.000  LF   |       2.50000       11880.00|       3.00000       14256.00|       3.63000       17249.76

  CABLES, 1/#2 AWG                        |                             |                             |

2320 746537                   2.000  EACH |    1800.00000        3600.00|     740.00000        1480.00|    2560.00000        5120.00

  RELOCATING EXISTING LIGHT STANDARDS     |                             |                             |

2330 746552                          LUMP |   40000.00000       40000.00|  100000.00000      100000.00|  146410.00000      146410.00

  FURNISH AND MAINTAIN TEMPORARY LIGHTING |                             |                             |

2340 746564                1795.000  LF   |       1.90000        3410.50|       2.35000        4218.25|       2.42000        4343.90

  INSULATED GROUND CABLES, 1/#4           |                             |                             |

2350 746577               11055.000  LF   |       1.00000       11055.00|       1.20000       13266.00|       1.70000       18793.50

  INSULATED GROUND CABLE, 1/#8            |                             |                             |

2360 746592                   2.000  EACH |     900.00000        1800.00|    1390.00000        2780.00|     726.00000        1452.00

  REPLACE/ADAPT EXISTING TRANSFORMER BASE |                             |                             |

2370 746594                   4.000  EACH |     600.00000        2400.00|    1020.00000        4080.00|     460.00000        1840.00

  LUMINAIRE (HPS), 250 WATT               |                             |                             |

2380 746596                   9.000  EACH |     500.00000        4500.00|    1590.00000       14310.00|    1210.00000       10890.00

  JUNCTION BOX ON STRUCTURE               |                             |                             |

2390 746598                1717.000  LF   |       2.50000        4292.50|       3.05000        5236.85|       3.15000        5408.55

  INSULATED GROUND CABLE , 1/#2           |                             |                             |

2400 746605                 386.000  LF   |       0.90000         347.40|       1.15000         443.90|       2.00000         772.00

  INSULATED GROUND CABLE, 1/#10           |                             |                             |

2410 746620                   1.000  EACH |   35000.00000       35000.00|    7000.00000        7000.00|   24200.00000       24200.00

  RELOCATION OF EXISTING LIGHTING TOWER   |                             |                             |
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2420 746621                   7.000  EACH |   55000.00000      385000.00|   37000.00000      259000.00|   52030.00000      364210.00

  LIGHTING TOWER AND INSTALLATION         |                             |                             |

2430 746622                 340.000  LF   |       6.75000        2295.00|       9.60000        3264.00|       9.70000        3298.00

  CABLES, 1/#4/0 AWG                      |                             |                             |

2440 746653                          LUMP |    8100.00000        8100.00|    5790.00000        5790.00|    8954.00000        8954.00

  ELECTRICAL TESTING                      |                             |                             |

2450 746716                   2.000  EACH |    2500.00000        5000.00|    3120.00000        6240.00|    6534.00000       13068.00

  ELECTRIC SERVICE ON PEDESTAL            |                             |                             |

2480 746774                1210.000  LF   |       9.00000       10890.00|      10.00000       12100.00|      14.52000       17569.20

  SUPPLY AND INSTALLATION OF LOOP         |                             |                             |

  DETECTOR WIRE                           |                             |                             |

2490 746787                1300.000  LF   |       3.25000        4225.00|       1.20000        1560.00|       4.25000        5525.00

  REMOVAL OF CABLE FROM CONDUIT OR POLE   |                             |                             |

2500 746811                  32.000  EACH |     425.00000       13600.00|     830.00000       26560.00|     450.00000       14400.00

  INSTALLATION OR REMOVAL OF LIGHTINGPOLE |                             |                             |

  W/ MAST ARM                             |                             |                             |

2510 746816                  36.000  EACH |      90.00000        3240.00|      46.00000        1656.00|      26.60000         957.60

  REMOVAL OF LUMINAIRE                    |                             |                             |

2520 746830                  19.000  CY   |     225.00000        4275.00|    1000.00000       19000.00|    1210.00000       22990.00

  REMOVAL OF CONCRETE POLE BASES AND      |                             |                             |

  CABINET FOUNDATIONS                     |                             |                             |

2530 746847                   8.000  EACH |    3200.00000       25600.00|    3590.00000       28720.00|    3630.00000       29040.00

  POLE BASE, TYPE 3                       |                             |                             |

2540 746876                  12.000  EACH |     900.00000       10800.00|    1310.00000       15720.00|     605.00000        7260.00

  UNDERPASS LIGHT FIXTURE                 |                             |                             |

2550 747504                   4.000  EACH |    3500.00000       14000.00|    5000.00000       20000.00|     605.00000        2420.00

  INSTALLATION OR REMOVAL OF POLE OR POST |                             |                             |

  MOUNTED CABINET                         |                             |                             |

2560 747506                   8.000  EACH |    1100.00000        8800.00|    1220.00000        9760.00|    1331.00000       10648.00

  CABINET BASE                            |                             |                             |

2570 747509                   2.000  EACH |   16000.00000       32000.00|   13600.00000       27200.00|   16335.00000       32670.00

  LIGHTING CONTROL CENTER - 200A, 277/480 |                             |                             |

2580 748015                 582.000  SF   |       2.50000        1455.00|       1.00000         582.00|       2.64000        1536.48

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

2590 748020               52939.000  LF   |       0.20000       10587.80|       0.18000        9529.02|       0.20000       10587.80

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |
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2600 748027                 570.000  LF   |       2.00000        1140.00|       4.00000        2280.00|       2.15000        1225.50

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  ALKYD-THERMOPLASTIC, 12"
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2610 748502                1582.000  EACH |      23.00000       36386.00|      22.00000       34804.00|      25.15000       39787.30

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

2620 748506               12440.000  LF   |       0.35000        4354.00|       0.35000        4354.00|       0.40000        4976.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

2630 748507              146137.000  LF   |       0.36000       52609.32|       0.45000       65761.65|       0.40000       58454.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

2640 748508                 340.000  LF   |       2.00000         680.00|       0.70000         238.00|       2.20000         748.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 8"                         |                             |                             |

2650 748509               22410.000  LF   |       0.70000       15687.00|       1.25000       28012.50|       0.77000       17255.70

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

2660 748526                4950.000  LF   |       1.55000        7672.50|       3.00000       14850.00|       1.70000        8415.00

  TEMPORARY MARKINGS, TAPE, 6"            |                             |                             |

2670 748530               15125.000  SF   |       1.40000       21175.00|       1.80000       27225.00|       1.54000       23292.50

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

2680 748539                 360.000  LF   |       3.00000        1080.00|       3.00000        1080.00|       3.30000        1188.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 12"                 |                             |                             |

2690 748540                 100.000  LF   |       5.00000         500.00|       4.00000         400.00|       5.50000         550.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 16"                 |                             |                             |

2700 748547                 390.000  LF   |       6.00000        2340.00|       8.00000        3120.00|       6.60000        2574.00

  RETROREFLECTIVE PREFORMED PATTERNED     |                             |                             |

  CONTRAST MARKINGS, 9"                   |                             |                             |

2710 748557                4200.000  LF   |       0.60000        2520.00|       1.00000        4200.00|       0.66000        2772.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 3"                  |                             |                             |

2720 749500               23224.000  SF   |      17.50000      406420.00|      15.00000      348360.00|      19.25000      447062.00

  SIGN PANEL                              |                             |                             |

2730 749511                 280.000  SF   |      15.00000        4200.00|      18.00000        5040.00|      16.50000        4620.00

  INSTALLATION OR REMOVAL OF SIGN ON      |                             |                             |

  ROADSIDE I-BEAM STRUCTURE               |                             |                             |

2740 749514                 192.000  EACH |     240.00000       46080.00|     450.00000       86400.00|     264.00000       50688.00

  INSTALLATION OF SIGN OVERLAY OVER 16 S. |                             |                             |

  F.                                      |                             |                             |
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LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

2750 749516                   1.000  EACH |    3000.00000        3000.00|    1250.00000        1250.00|    3300.00000        3300.00

  REINFORCED CONCRETE SIGN FOUNDATION, W- |                             |                             |

2760 749519                   2.000  EACH |    2100.00000        4200.00|    1750.00000        3500.00|    2310.00000        4620.00

  REINFORCED CONCRETE SIGN FOUNDATION,    |                             |                             |

  W-12                                    |                             |                             |

2770 749521                  16.000  LF   |      40.00000         640.00|      35.00000         560.00|      44.00000         704.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-6                                     |                             |                             |

2780 749524                  46.000  LF   |      75.00000        3450.00|      70.00000        3220.00|      82.50000        3795.00

  SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS,  |                             |                             |

  W-12                                    |                             |                             |

2790 749550                   3.000  EACH |     750.00000        2250.00|     670.00000        2010.00|     825.00000        2475.00

  INSTALLATION OF BREAKAWAY I-BEAM SIGN   |                             |                             |

  POSTS                                   |                             |                             |

2800 749559                   3.000  EACH |    1200.00000        3600.00|    1000.00000        3000.00|     330.00000         990.00

  SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM |                             |                             |

2810 749560                   3.000  EACH |     550.00000        1650.00|     670.00000        2010.00|     165.00000         495.00

  INSTALLATION OF JERSEY BARRIER MOUNTED  |                             |                             |

  I-BEAM                                  |                             |                             |

2820 749561                 485.000  SF   |      21.00000       10185.00|      10.00000        4850.00|      18.70000        9069.50

  INSTALLATION OF SIGN ON JERSEY BARRIER  |                             |                             |

  MOUNTED I-BEAM                          |                             |                             |

2830 749687                 160.000  EACH |     125.00000       20000.00|      75.00000       12000.00|      82.50000       13200.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

2840 758000               17730.000  SY   |       7.50000      132975.00|       7.15000      126769.50|       9.40000      166662.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

2850 759501                  42.000  EAMO |   11000.00000      462000.00|       1.00000          42.00|    7100.00000      298200.00

  FIELD OFFICE, SPECIAL                   |                             |                             |

2860 760504              125000.000  LF   |       0.19000       23750.00|       0.11000       13750.00|       0.17000       21250.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

2870 760507               91464.000  SYIN |       1.00000       91464.00|       0.80000       73171.20|       0.70000       64024.80

  PROFILE MILLING, HOT-MIX                |                             |                             |

2880 762001               18308.000  LF   |       3.50000       64078.00|       2.65000       48516.20|       2.90000       53093.20

  SAW CUTTING, HOT MIX                    |                             |                             |

2890 762002                1540.000  LF   |       5.00000        7700.00|       1.75000        2695.00|       2.00000        3080.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |
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2900 763000                          LUMP | 4350000.00000     4350000.00| 4750000.00000     4750000.00|11500000.00000    11500000.00

  INITIAL EXPENSE                         |                             |                             |

2910 763500                          LUMP | 1176000.00000     1176000.00| 1884000.00000     1884000.00| 2000000.00000     2000000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

2920 763501                          LUMP | 1000000.00000     1000000.00|  900000.00000      900000.00| 1400000.00000     1400000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

2930 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

2940 763508                          LUMP |    1000.00000        1000.00|    7000.00000        7000.00|   35585.00000       35585.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

2950 763509                  42.000  EAMO |     100.00000        4200.00|     400.00000       16800.00|     495.00000       20790.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

2960 602007                1003.000  CY   |     650.00000      651950.00|     900.00000      902700.00|     640.00000      641920.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

2970 602011                2514.000  CY   |     175.00000      439950.00|     270.00000      678780.00|     180.00000      452520.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUBSTRUCTURE, CLASS A                   |                             |                             |

2980 602013                4286.000  CY   |     550.00000     2357300.00|     760.00000     3257360.00|     520.00000     2228720.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

2990 602014                 591.000  CY   |     450.00000      265950.00|     500.00000      295500.00|     370.00000      218670.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS D                  |                             |                             |

3000 602015                 803.000  CY   |     595.00000      477785.00|     950.00000      762850.00|     750.00000      602250.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

3010 602017                2440.000  CY   |     425.00000     1037000.00|     330.00000      805200.00|     500.00000     1220000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

3020 603000              491000.000  LB   |       1.00000      491000.00|       1.30000      638300.00|       1.00000      491000.00

  BAR REINFORCEMENT                       |                             |                             |

3030 604000             2521000.000  LB   |       1.00000     2521000.00|       1.33000     3352930.00|       1.00000     2521000.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

3040 712005                7310.000  SY   |      20.00000      146200.00|      40.00000      292400.00|      27.00000      197370.00

  RIPRAP, R-4                             |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 07/06/11

                                                                                                                   PAGE : 001 -66

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1/I-95 INTERCHANGE

     CALL ORDER   : 001                     CONTRACT ID : T200809003.01                COUNTIES : NEW CASTLE

     LETTING DATE : 05/26/11                DISTRICT    : N1

          SET-ASIDE :

====================================================================================================================================
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                                          |G A & F C WAGMAN INC         |TRUMBULL CORPORATION         |DAISY CONSTRUCTION COMPANY
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

3050 720529               17167.000  LF   |      93.00000     1596531.00|      99.00000     1699533.00|     107.20000     1840302.40

  P.C.C. SAFETY BARRIER PERMANENT, SINGLE |                             |                             |

  FACE
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====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |G A & F C WAGMAN INC         |TRUMBULL CORPORATION         |DAISY CONSTRUCTION COMPANY
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

3060 746852                  10.000  EACH |     973.54000        9735.40|    2370.00000       23700.00|    1404.00000       14040.00

  POLE BASE, TYPE 6                       |                             |                             |

3070 748535                 180.000  LF   |       0.60000         108.00|       1.00000         180.00|       0.66000         118.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK, 4"                  |                             |                             |

     SECTION TOTALS                       |           $    87,166,089.50|           $    96,714,774.63|           $   101,464,685.09

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    87,166,089.50|           $    96,714,774.63|           $   101,464,685.09

====================================================================================================================================

     COST PLUS TIME TOTALS                |           $   121,956,089.50|           $   126,114,774.63|          $   141,819,685.09

====================================================================================================================================

     DBE GOALS                             |                 10.05        %|                  10        %|                  10        %

====================================================================================================================================


